

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>City/Status</u></b>	<b><u>Status</u></b>
Darby Creek Excavating, Inc.	31-1345111 – 2/16/14	Circleville, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 1/31/14	Hilliard, OH	MAJ
Kenmore Construction Co.	34-0802152 – 7/29/15	Columbus, OH	MAJ
Double Z Construction	31-1788042 – 3/4/15	Columbus, OH	MAJ
Complete General Construction	31-4366382 – 10/3/15	Columbus, OH	MAJ
Shelly and Sands, Inc.	31-4351261 – 1/23/14	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on October 23, 2013.

3. **List the ranking and order of all bidders.**

1. Darby Creek Excavating, Inc.	\$2,296,930.08
2. John Eramo & Sons, Inc.	\$2,379,531.64
3. Kenmore Construction Co.	\$2,393,785.95
4. Double Z Construction	\$2,415,697.76
5. Complete General Construction Co.	\$2,539,790.19
6. Shelly and Sands, Inc.	\$2,599,648.60

4. **Complete address, contact name and phone number for the successful bidder only.**

Darby Creek Excavating, Inc.  
6790 Brooksmiller Rd.  
Circleville, Ohio 43113  
Kevin R. Steward, (740) 477-8600, [kevins.dce@gmail.com](mailto:kevins.dce@gmail.com)

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of approximately 5,019 linear feet of 6" water line, 3,893 linear feet of 8" water line, 636 linear feet of 12" water line and repair work on the 48" water main near the intersection of Stelzer Road and International Gateway Boulevard and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the bid submittal documents. Other roads impacted include: Johnstown Road, Cassady Avenue, Sixth Avenue, Columbia Avenue, Drexel Avenue, and Northview Avenue.

Construction Administration / Construction Inspection will be performed by the Design and Construction Division of the Department of Public Service.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 270 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to replace water lines that have a high break frequency. The new lines constructed under this project should eliminate the pattern of frequent water line breaks and will decrease burden on water maintenance operations. The Neighborhood Liaison(s) will be contacted and informed of this project during the construction phase. Further community outreach may result through the Neighborhood Liaison Program.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$2,296,930.08 – construction contract with Darby Creek Excavating, Inc.

\$300,000.00 - construction inspection with DPS

\$2,596,930.08