

**From:** [Kelsey, Mark](#)  
**To:** [Cofield, Alex A.](#)  
**Cc:** [Rossetti, Ric Q.](#); [Brunney, Elaine M.](#); [Austin, Patti A.](#); [Bauman, Max A.](#); [Bell, Timothy A.](#); [Bowman, Randall](#); [Cordetti, Steven R.](#); [Crabill, Melanie J.](#); [Figley, Russ U.](#); [Gallagher, Jennifer L.](#); [Giffin, Benjamin M.](#); [Johnson, Daniel L.](#); [Lewis, William A.](#); [Ludwig, Rachel D.](#); [Lundine, Mark A.](#); [Miller Jr, Richard A.](#); [O'Callaghan, Timothy L.](#); [Parks, Duane M.](#); [Roberts, Doug](#); [Robinson, Valuise E.](#); [Stephens, Thomas H.](#); [Tilton, Rick C.](#); [Wentzel, Steve J.](#); [Zahran, Hassan Y.](#)  
**Subject:** RE: RECOMMENDATION: Roadway Improvements - Guardrail and Fence 2013  
**Date:** Monday, March 04, 2013 2:00:17 PM

---

I approve of the recommended contractor for award

---

**From:** Cofield, Alex A.  
**Sent:** Monday, March 04, 2013 11:26 AM  
**To:** Kelsey, Mark  
**Cc:** Rossetti, Ric Q.; Brunney, Elaine M.; Austin, Patti A.; Bauman, Max A.; Bell, Timothy A.; Bowman, Randall; Cofield, Alex A.; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Kelsey, Mark; Lewis, William A.; Ludwig, Rachel D.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.  
**Subject:** RECOMMENDATION: Roadway Improvements - Guardrail and Fence 2013

**TO:** Mark Kelsey  
Director of Public Service

**FROM:** Alex Cofield  
Capital Fiscal Manager

**PROJECT:** Roadway Improvements – Guardrail and Fence 2013  
CIP No.: 530161-100092

**DATE:** March 4, 2013

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Roadway Improvements – Guardrail and Fence 2013 project.

Project Scope:

The work for this project consists of repairing accident-damaged guardrail and fence throughout the entire City of Columbus network and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

Fiscal Impact: Source of funds is 2013 Department of Public Service operating funds.

Special Provision 146 in the proposal book states “ It is the City's intent to fully utilize the available funding provided to its Guardrail and Fence Repair Program within the approved Operating Budget. Therefore, the City reserves the right to increase or decrease the base bid amount, up to or down to a maximum of \$225,000.00. The total amount of the work and other incidentals will not exceed the total

amount of the contract (maximum of \$225,000.00). In the event that the City does add guardrails, fences and structures to the original list in order to use the remaining available funds, the contractor shall be bound by all bid specifications and other terms and conditions contained in this contract document. The contract will be awarded to the lowest (determined by the base bid, not including additional funds to equal the maximum of \$225,000.00), responsive and responsible and best bidder per Columbus City Code Section 329.”

Engineer’s estimate: \$225,128.59

Low bid amount: \$215,845.00

Difference between engineer’s estimate and bid amount: \$9,280.59

There are no inspection costs for this project as inspection will be conducted by personnel from the Division of Planning and Operations.

Contract amount: \$225,000.00

Schedule: Bids were opened February 28, 2013; estimated Council date is April 1, 2013; estimated NTP date is April 24, 2013. The contract has a completion date of April 18, 2014.

Engineer’s Estimate: \$225,128.59

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
M. P. Dory	\$215,845.00
Lake Erie Construction	\$225,325.00

Contract Compliance Information:

<b>Status</b>	<b>Company</b>	<b>CC Number</b>	<b>MBE/FBE/</b>
<b>Majority</b>	<b>Percentage</b>	<b>Active?</b>	
y/n	<b>Expiration Date</b>	<b>Type of Work</b>	
Prime	M.P. Dory Co.	311115885	Majority 100.00% Y 11/18/13 General Trades
Prime	Lake Erie Construction	341262474	Majority 100.00% Y 2/4/15 General Trades

Recommendation:

With reference to bids received on February 28, 2013, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, M.P. Dory Co., for their bid of \$215,845.00, which is \$9,280.59 under the Engineer’s estimate of \$225,128.59.

M.P. Dory Co. did not complete the Construction Contract Subcontractor Report as there are no subcontractor opportunities on this project.

Please respond to this e-mail indicating approval of the recommended contractor – M.P. Dory Co. – or approval of another contractor. If you approve another contractor please provide an explanation.

Legislative Action:

Emergency action is requested.