

ALL SUBCONTRACTORS

| Status | Company | Compliance Number | MBE/FBE/MAJ | Expiration Date | Percent | Type of Work | |
|--------|---------------------------|-------------------|-------------|-----------------|---------|----------------------------------|-----------------|
| Prime | Danbert, Inc. | CC004618 | MAJ | 2/9/2024 | 66.79% | Prime | \$ 2,303,542.34 |
| | Decker Construction | CC004549 | MAJ | 12/2/2023 | 15.54% | Asphalt Paving and Concrete Work | \$ 536,085.48 |
| | Danbert Electrical Corp | CC023222 | MAJ | 7/23/2023 | 14.20% | Electrical | \$ 489,658.38 |
| | 4K Landscape | CC012319 | MAJ | 7/31/2022 | 0.36% | Landscaping | \$ 12,324.00 |
| | Paul Peterson Company | CC006107 | MAJ | 5/12/2023 | 2.12% | Maintenance of Traffic | \$ 73,224.00 |
| | Buckeye Elm Contracting | CC025637 | MAJ | 2/28/2025 | 0.43% | Contaminated Soils | \$ 14,860.00 |
| | W.L. Markers | CC005750 | MAJ | 5/6/2024 | 0.56% | Raised Pavement Markers | \$ 19,246.50 |
| | Griffin Pavement Markings | CC005108 | MAJ | 4/5/2024 | 1.33% | Pavement Markings | \$ 45,766.58 |
| | Garcia Surveyors | CC020187 | MBE | 10/11/2024 | 0.51% | Surveying | \$ 17,700.00 |
| | MP Dory | CC004709 | MAJ | 10/29/2023 | 13.90% | Signage, Fence Removal | \$ 479,436.00 |

Subconsultant Total 48.95% \$ 1,688,300.94

Total Contract Amount \$ 3,448,940.70 (no contingency)