

ORD 0086-2006

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding or submitting an RFP or RFSQ

Kokosing Construction Company, Inc.
Complete General Construction Company
John Eramo & Sons, Inc.
Truco Construction Company, Inc.
Fields Excavating, Inc.
George J. Igel Company, Inc.
Nickolas Savko & Sons, Inc.
Reynolds, Inc.
Tata Excavating, Inc.
Glenn Johnston, Inc

The location by City and State of all companies bidding or submitting an RFP or RFSQ

Kokosing Construction Company, Inc.	Columbus, Oh.
Complete General Construction Company	Columbus, Oh.
John Eramo & Sons, Inc.	Columbus, Oh.
Truco Construction Company, Inc.	Powell, Oh
Fields Excavating, Inc.	Kitts Hill, Oh
George J. Igel Company, Inc.	Columbus, Oh.
Nickolas Savko & Sons, Inc.	Columbus, Oh.
Reynolds, Inc.	Middletown, Oh
Tata Excavating, Inc.	Columbus, Oh.
Glenn Johnston, Inc	McKeesport, Pa

The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or RFSQ

Kokosing Construction Company, Inc.	Majority
Complete General Construction Company	Majority
John Eramo & Sons, Inc.	Majority
Truco Construction Company, Inc.	Majority
Fields Excavating, Inc.	Majority
George J. Igel Company, Inc.	Majority
Nickolas Savko & Sons, Inc.	Majority
Reynolds, Inc.	Majority
Tata Excavating, Inc.	Majority
Glenn Johnston, Inc	Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The Contractor shall supply all material, labor, and equipment needed to construct State Route 317 – London/Groveport 24” Water Main – Part 3 per plans and specifications available at the Division of Water

No expected phases

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The Contractor has 180 days to complete the project

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$2,324,262.23 for construction

\$235,737.77 for inspection

\$2,560,000.00 total

Information to be included in all Legislation Modifying Contracts:

The names of all companies bidding or submitting an RFP or RFSQ for the original contract.

The location by City and State of all companies bidding or submitting an RFP or RFSQ for the original contract.

The status, Majority, MBE, FBE, of all companies bidding or submitting an RFP or RFSQ for the original contract.

The name and location of the firm awarded the original contract and the Contract Number.

A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.

An updated contract timeline to contract completion.

A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately)

A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

A cost summary to include the original contract amount, the cost of each modification to date (List each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

4/28/05