ORD# 0394-2008

CONTRACT NO. 1115
PROJECT NO. 690026

BID TABULATION

BID OPEN DATE = 1/30/08

GARAGE DOOR REPLACEMENTS

PUBLIC UTILITIES COMPLEX

SA002766
Engineer's Estimate = $100,000.00
Prop McKee Door Sales of Columbus, Inc. Nofziger Door Sales Inc.
Item | Spec. Extended Total Extended Total
No. | No. Description Material Labor| Total |Price in Figures|| Material Labor Total | Price in Figures
1 | spec|12 X 14 Overhead Door w/6Headroomwith || 760 5 |g5g 00| #ssss|  $28,050.00 st | 17,100.00 $38,612.00
Operator Complete, 11 each
Bidder's Subtotal $32,304.00 $38,612.00
Contingency Work, as Directed, As Approved
2 | Spec (10% of Subtotal) $3,230.40 $3,861.20
Total $35,534.40 $42,473.20
% DIFFERENCE FROM ENGINEER'S ESTIMATE -64% -58%
Bond Amount (Pg P-32) ten percent of amount bid $44,000.00
Bonding Company (Pg P-32) AMCO Insurance Co. Western Surety Co.
Proposal Bond Amount Required $3,553.44 $4,247.32
Contract Compliance No. (Pg P-2a) 31-0938547 34-1121085
Non-Collusion Affidavit Completed? (Pg P-
31) yes no
Local Vendor? (Page P-3) yes no
Addendum Acknowledgement Completed?
(Pg P-3) n/a n/aj
Proposal Affidavit Completed? (Pg P-36) yes yes
**\/endor added in extra spec. & contract *Vendor inserted lump sum amounts for material

bond to get $32,304 subtotal.

a. 1-12 x 14 same as above, except with car

wash modific - $2,604.00 (mat), $850 (labor),

$3,454 (total), b. Contract Bond - $800.

& labor.
**Vendor left $0.20 off the contingency & grand
total amounts.

***\/endor wrote "Bond Included" in spec area.
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ORD# 0394-2008

CONTRACT NO. 1115
PROJECT NO. 690026

BID TABULATION

GARAGE DOOR REPLACEMENTS
PUBLIC UTILITIES COMPLEX

BID OPEN DATE = 1/30/08

SA002766
Engineer's Estimate = $100,000.00
Prop McKee Door Salg Graf & Sons, Inc. Door Company of Ohio, Inc.
Item | Spec. Extended Total Extended Total
No. | No. Description Material Labor| Material | Labor | Total]Price in Figures|| Material | Labor Total | Price in Figures
1 | spec 1% * 14 Overhead Door w/6"Headroomwith | -, 26 00 |g50 00| 31,484.00 |7,800.00 $30,284.00( 40,491 54 | #utssst | | $64,581.54
Operator Complete, 11 each
Bidder's Subtotal $39,284.00 $64,581.54
Contingency Work, as Directed, As Approved
2 | Spec (10% of Subtotal) $3,928.40 $6,458.15
Total $43,212.40 $71,039.69
% DIFFERENCE FROM ENGINEER'S ESTIMATE -57% -29%
Bond Amount (Pg P-32) $43,212.00 $7,103.97
Bonding Company (Pg P-32) State Automobile Mutual Insurance Co. Erie Insurance
Proposal Bond Amount Required $4,321.24 $7,103.97
Contract Compliance No. (Pg P-2a) 31-4373155 31-1400884
Non-Collusion Affidavit Completed? (Pg P-
31) yes yes
Local Vendor? (Page P-3) yes yes
Addendum Acknowledgement Completed?
(Pg P-3) n/a n/a
Proposal Affidavit Completed? (Pg P-36) yes yes

bond to get $32,304 subto & labor.

a. 1-12 x 14 same as abo\**Vendor left $0.20 off the contingency & gr:

wash modific - $2,604.0(total amounts.
$3,454 (total), b. Cont |

& labor.

**Vendor added in extra <*Vendor inserted lump sum amounts for mate *Vendor inserted lump sum amounts for material
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