

**SCHEDULE 2A-1
SUBCONTRACTOR WORK IDENTIFICATION**

Project Name: Holton Park and Eureka Ave Green Infrastructure Improvements						Dept. of Public Utilities	Date:	
Project Number: 611030 - 100000						Division: Sewerage & Drainage		
City Project Manager: Grace Lange						Contract Amt or Mod (\$):		
PM Phone #:						\$291,005.80		
Prime Contractor/Consultant: Resource International,		Ordinance #:				Contract Duration:		
Contractor and Subcontractor CCCN, Scope, and Funding Summary								
	Name / Address	Prime or Sub	Contact Information	C.C.# / Expires	DAX Vendor #	Firm Type	Contract or Mod Scope	Contract or Mod Amount & %
1	Resource International, Inc. 6350 Presidential Gateway Columbus, Ohio 43231	Prime	Jim Turner 614-823-4949	31-0669793 3/24/2018	4197	FBE	Overall Project Management; Field Investigations, Lead Engineering & Plan Preparation, Survey & Mapping	\$ 166,223.93 57.1%
2	AECOM Technical Services, Inc. 277 West Nationwide Boulevard Columbus, Ohio 43215	Sub	Eric Onderak 614-464-4500	95-2661922 9/23/16	11350	MAJ	Design Support / Modeling and Technical Advisor	\$ 67,249.18 23.1%
3	MKSK 462 South Ludlow Alley Columbus, Ohio 43215	Sub	Tim Schmalenberger, FASLA Senior Principal 614-621-2796	45-3413259 5/1/2018	8244	MAJ	Landscape Architecture	\$ 35,933.43 12.3%
4	DHDC Engineering Consulting Services 2390 Advanced Business Center Drive Columbus, Ohio 43228	Sub	SAVVAS PELOPIDAS SOPHOCLEOU (614) 527-7656	32-0376762		MBE DBE	SUE & Geotechnical Engineering	\$ 21,599.26 7.4%
5								0.0%
6								0.0%
7								0.0%
8								0.0%
DPU Fiscal Revised 8/9/2016		Approved:					TOTAL CONTRACT or Mod AMOUNT	\$ 291,005.80
		Date:					Total Percentage	100.0%