

Project Name: Intermodal Sanitary Subtrunk Extension		
Project Number: 650491-100007		
City Project Manager: Jeremy Cawley		
PM Phone #: (614) 645-6795		
Prime Contractor/Consultant: PRIME AE Group, Inc.	Ordinance #: 1312-2017	
Contractor and Subcontra		

	Name / Address	Prime or Sub	Contact Information
1	PRIME AE Group, Inc. 8415 Pulsar Place Suite 300 Columbus, OH 43240	Prime	Kerry Hogan, PE Senior Vice President (614) 839-0250 khogan@primeeng.com
2	Aldea Services, LLC 5500 New Albany Rd Columbus, OH 43054	Sub	Robert Goodfellow Senior Vice President (614) 340-3478 rgoodfellow@aldeaservices.com
3	Black & Veatch Corporation 4016 Townsfair Way Suite 210 Columbus, OH 43219	Sub	Bob O'Bryan Project Manager (614) 454-4397 obryanbr@bv.com
4	ms consultants, inc. 2221 Schrock Road Columbus, OH 43229	Sub	Thomas Mosure President (614) 898-7100 tmosure@msconsultants.com
5	ASC Group, Inc. 800 Freeway Drive North Suite 101 Columbus, OH 43229	Sub	Shaune Skinner President (614) 268-2514 sskinner@ascgroup.net
6	7NT Enterprises, LLC 20 South Third Street Columbus, OH 43215	Sub	Pratap Rajadhyaksha President/CEO (614) 324-3435 pratap@7nteng.com
7	Eagon & Associates, Inc. 100 West Old Wilson Bridge Road Suite 115 Worthington, OH 43085	Sub	Herb Eagon President (614) 888-5760 herb@eagoninc.com
8	Harvey Sorensen, Jr. 11739 Fairpoint Drive Houston, TX 77099	Sub	Harvey Sorensen, Jr. (281) 896-7539 hwsorensen@sbcglobal.com
9	HAM Consultants Corp. 6728 Scioto Chase Boulevard Powell, OH 43065	Sub	Mohamed Abdel-Latif President (614) 360-8260

abdellatif.ham@gmail.com

DPU Fiscal Revised 8/9/2016

Approved:

Date:

	Dept. of Public Utilities
	Division: DOSD
	Contract Amt or Mod (\$):
	\$2,477,083.44
	Contract Duration: 2 yrs

Factor CCCN, Scope, and Funding Summary

C.C.# / Expires	DAX Vendor #	Firm Type	Contract or Mod Scope
26-0546656 10/30/2017	002102	Asian MBE	Project Management, Master Plan/PDR, H/H Analyses; Sewer Alignment/Design SWPPP/NOI, Cost Estimating, Constructability Reviews, QA/QC, Community Interaction
26-2425947 4/6/2018	002301	MAJ	Geotechnical Data Report, Geotechnical Baseline Report, Trenchless Design, Risk Management and Technical Peer Reviews
43-1833073 9/22/2017	008038	MAJ	Master Plan/PDR, Detailed Design, Trenchless Design, Risk Management, Cost Estimating, Constructability Reviews and Technical Peer Reviews
34-6546916 2/18/2018	006998	MAJ	Survey, Master Plan/PDR, Wetland Permits, Sewer Alignment/Design, Easements and Community Interaction
31-1167506 9/30/2018	004783	FBE	Cultural Resources
45-0534176 4/13/2019	012073	MBE	Geotechnical Investigations, Laboratory Testing
31-1152778 3/16/2018	004765	MAJ	Groundwater Investigations
261290113 6/5/2017	002168	MAJ	Odor/Corrosion Control
34-2055263 11/1/2018	020280	MAJ	H&H Analysis & Modeling

			TOTAL CONTRACT or Mod AMOUNT
			Total Percentage

Date: 04/20/2017



Contract or Mod Amount & %	
\$	1,121,376.65 45.3%
\$	282,613.87 11.4%
\$	334,361.63 13.5%
\$	266,295.41 10.8%
\$	22,783.92 0.9%
\$	281,965.00 11.4%
\$	128,457.79 5.2%
\$	16,116.20 0.7%
\$	23,113.27 0.9%

\$	2,477,083.74
	100.0%