

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ.

1. EMH&T
2. H.R. Gray
3. R.D. Zande
4. DLZ

The location by City and State of all companies bidding, or submitting an RFP or RFSQ.

1. EMH&T – Columbus, Ohio
2. H.R. Gray – Columbus, Ohio
3. R.D. Zande – Columbus, Ohio
4. DLZ – Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ.

1. EMH&T - Majority
2. H.R. Gray - Majority
3. R.D. Zande - Majority
4. DLZ - Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work to be performed includes open cut installation of approximately 2 miles of 12-inch to 108-inch diameter storm sewer; tunneling of 360 feet of 84-inch storm sewer, half-a-mile of 4-inch to 8-inch water line; street lighting relocation and full-width, full-depth pavement replacement and associated appurtenances and improvements along: Eastmoor Boulevard between Brownlee Road and Mound Street; along Mound Street between Eastmoor Boulevard and Kellner Road; along Kellner Road between Mound Street and Brookside Drive; Brookside Drive between Fair Avenue and Bexley Park Avenue; Fair Avenue between Brookside Drive and James Road; Bexley Park Avenue between Brookside Drive and Eastmoor Boulevard; and Eastmoor Boulevard between Bexley Park Avenue and Main Street; and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Projected Beginning Date – March 2006
Projected End Date – September 2007

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$513,514.00