

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Elite Excavating Co. of Ohio, Inc.	20-1643186 – 4/6/12	Mansfield, Oh	MAJ
George J. Igel & Co., Inc.	31-4214570 – 3/11/11	Columbus, Oh	MAJ
Fields Excavating, Inc.	31-1451322 - 1/4/13	Kitts Hill, Oh	MAJ
Conie Construction Co.	31-0800904 - 11/16/12	Columbus, Oh	MAJ
John Eramo & Sons, Inc.	31-0724866 – 2/5/12	Hilliard, Oh	MAJ
Complete General Construction Co.	31-4366382 – 12/15/11	Columbus, Oh	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on January 12, 2011.

3. **List the ranking and order of all bidders.**

1. Elite Excavating Co. of Ohio, Inc.
2. George J. Igel & Co., Inc.
3. Fields Excavating, Inc.
4. Conie Construction Co.
5. John Eramo & Sons, Inc.
6. Complete General Construction Co.

4. **Complete address, contact name and phone number for the successful bidder only.**

Elite Excavating Co. of Ohio, Inc.
4500 Snodgrass Rd.
Mansfield, Ohio 44903
M. Scott Fulmer, President (419) 683-4200

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Installation of 6” and 8” water lines and appurtenances inclusive of approximately 577 L.F. of open cut trenching, 656 L.F. of horizontal directional drilling, and 4,629 L.F. of water main cleaning with cured in place pipe (CIPP) rehabilitation, 3,573 L.F. of 12” through 24” storm sewers, and 55 storm sewer structures. Work will also include resurfacing various streets in the area.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Start date = May 2, 2011
End date = 180 days after NTP is issued

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,722,501.55– construction contract with Elite Excavating Co. of Ohio, Inc. (funded by 3 different divisions)
\$265,592.01 – Inspection work by the Division of Design and Construction (funded by 3 different divisions)