

2016 Spring Fiber Optic Construction

	<u>Material</u>		<u>Labor</u>		<u>Contingency - \$60,000</u>	<u>Total</u>	
Impound Lot - 2700 Impound Lot Rd	\$	29,091.26	\$	21,275.00	\$	12,000.00	\$ 62,366.26
OCLC	\$	120,376.55	\$	94,193.00	\$	12,000.00	\$ 226,569.55
Sub 10 - 4215 Clime Rd	\$	52,903.21	\$	149,542.00	\$	12,000.00	\$ 214,445.21
Sub 3/17 - 5400 Olentangy River Rd	\$	27,228.58	\$	20,717.00	\$	12,000.00	\$ 59,945.58
Sub 14/20 - 2500 Park Crescent Drive	\$	49,428.40	\$	148,757.00	\$	12,000.00	\$ 210,185.40
Total	\$	279,028.00	\$	434,484.00	\$	60,000.00	\$ 773,512.00