

General Info

Number: 690473-100016, CT No. 2343
Description: Westgate West Tank Footer Repairs and Valve House Demolition
Deadline: 2021-12-29 20:00:00 UTC

Submitted Bids

Business	Bid Total	Submitted at	Signed by	Opened at	Status
Kenmore Construction Co., Inc.	\$285,200.00	2021-12-29 17:26:00	Jon Matthew De	2021-12-29 20:01:37 UTC	Responsive
The Righter Co., Inc.	\$342,700.00	2021-12-28 18:49:11	Michael Killilea	2021-12-29 20:00:56 UTC	Responsive
Downing Construction Co.	\$419,629.25	2021-12-29 16:51:11	Mike Campbell	2021-12-29 20:01:24 UTC	Nonresponsive

*Downing's bid was marked "Non-Responsive" by Bid Express as Section B7 was not completed, nor did they upload any data.

ORD #0178-2022, DIVISION OF WATER
Westgate West Tank Footer Repairs & Valve House Demolition
CIP No. 690473-100016, CT No. 2343
BID TABULATION, OPENED 12/29/21

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		(local)		(local)	
					Unit Price	Extension	Unit Price	Unit Price	Unit Price	Extension
SPEC	1	Tank Footer Rehab	10	EA	\$20,890.00	\$208,900.00	\$21,000.00	\$210,000.00	\$19,000.00	\$190,000.00
SPEC	2	Site Demolition	1	L.S.	\$8,000.00	\$8,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00
SPEC	3	Valve House Demolition	1	L.S.	\$32,000.00	\$32,000.00	\$5,000.00	\$5,000.00	\$50,000.00	\$50,000.00
SPEC	4	Site Restoration	1	L.S.	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00
SPEC	5	Project Identification Signs	1	L.S.	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
SPEC	6	Sediment and Erosion Control	1	L.S.	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00
		Subtotal:				\$257,900.00		\$248,000.00		\$298,000.00
		Contingency (15%)				\$38,685.00		\$37,200.00		\$44,700.00
		GRAND TOTAL:				\$296,585.00		\$285,200.00		\$342,700.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE:								-3.84%		15.55%
% DIFFERENCE WITHIN LOWEST BIDDER:								N/A		20.16%
Contract Compliance No.:								34-0802152, 6/8/22, MAJ, 6456		31-0889208, 11/22/23, MAJ, 4433

Signature affidavit needs revised.

Kenmore Construction Co.
 700 Home Ave.
 Akron, Ohio, 44310, Summit Co.
 Matt Denholm, President
info@kenmorecompanies.com
 (330) 762-9373
 William A. Scala, Chairman & CEO

The Righter Co., Inc.
 2424 Harrison Road
 Columbus, Ohio 43204, Franklin
 Michael D. Killilea, II- President
mike@rightercompany.com
 (614) 272-9700

ORD #0178-2022, DIVISION OF WATER
Westgate West Tank Footer Repairs & Valve House Demolition
CIP No. 690473-100016, CT No. 2343
BID TABULATION, OPENED 12/29/21

(not local)

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Downing Construction Co.	
					Unit Price	Extension	Extension	
SPEC	1	Tank Footer Rehab	10	EA	\$20,890.00	\$208,900.00	\$28,819.00	\$288,190.00
SPEC	2	Site Demolition	1	L.S.	\$8,000.00	\$8,000.00	\$20,360.00	\$20,360.00
SPEC	3	Valve House Demolition	1	L.S.	\$32,000.00	\$32,000.00	\$32,850.00	\$32,850.00
SPEC	4	Site Restoration	1	L.S.	\$4,000.00	\$4,000.00	\$14,960.00	\$14,960.00
SPEC	5	Project Identification Signs	1	L.S.	\$1,000.00	\$1,000.00	\$1,660.00	\$1,660.00
SPEC	6	Sediment and Erosion Control	1	L.S.	\$4,000.00	\$4,000.00	\$6,875.00	\$6,875.00
		Subtotal:				\$257,900.00		\$364,895.00
		Contingency (15%)				\$38,685.00		\$54,734.25
		GRAND TOTAL:				\$296,585.00		\$419,629.25
% DIFFERENCE FROM ENGINEER'S ESTIMATE:								41.49%
% DIFFERENCE WITHIN LOWEST BIDDER:								47.14%
Contract Compliance No.:								31-1458431, 6/16/22, MAJ, 5438

Signature Affidavit completed incorrectly.

Downing Construction Co.
4495 Blacklick Eastern Road NW
Baltimore Ohio 43105
Mark Westfall
mwestfall.downing@gmail.com
(740) 862-4292
Mike Campbell, Asst. VP