

General Info

Number: 690286-100003 / CT 2094
Description: Hap Cremean Water Plant Actuator and HSP Monitoring Improvements
Deadline: 2020-12-16 20:00:00 UTC

Bids

Business	Bid Total	Submitted at	Signed by	Opened at
Kenmore Construction Co., Inc.	\$3,185,500.00	2020-12-16 19:47:34 UTC	William A. Scala	2020-12-16 20:00:4

**ORD #0457-2020, Division of Water
Hap Cremean Water Plant Actuator and HSP Monitoring Improvements
690286-100003, Contract No. 2094
Bid Tabulation, Opened 12/16/20**

(local)

				Engineer's Estimate		Kenmore Construction Co.		
Ref. #	Item #	Description	Qty	Units	Unit Price	Extension	Unit Price	Extension
1	01 20 00, 1.02.B	Mobilization	1	LS	\$28,726.00	\$28,726.00	\$50,000.00	\$50,000.00
2	01 20 00, 1.2.C	General Construction	1	LS	\$338,406.00	\$338,406.00	\$600,000.00	\$600,000.00
	01 20 00, 1.2.D	East and West Valve Vault Actuator Replacement	1	LS	\$476,427.00	\$476,427.00	\$950,000.00	\$950,000.00
4	01 20 00, 1.2.E	Vibration Monitoring System in Plant A & B High and Low Service Pumps	1	LS	\$821,735.00	\$821,735.00	\$1,170,000.00	\$1,170,000.00
Subtotal:					\$1,665,294.00		\$2,770,000.00	
5	01 20 00, 1.2.F	Contingency (15%):			\$249,794.10		\$415,500.00	
GRAND TOTAL:					\$1,915,088.10		\$3,185,500.00	
% DIFFERENCE FROM ENG'S EST.:							66.34%	
Contract Compliance No.							34-0802152 (6/8/22, MAJ, 6456)	