

2017 WATER MAIN REPAIRS, 690521-100005

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Conie Construction Co.	31-0800904 – 3/2/19	004320	Columbus, OH	MAJ
Travco Construction, Inc.	71-0948514 – 3/17/18	009944	Groveport, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 10/20/17	004251	Hilliard, OH	MAJ
Park Enterprise Constr.	34-1760215 – 3/29/18	006840	Marion, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on February 22, 2017

3. **List the ranking and order of all bidders.**

1. Conie Construction Co.	\$488,785.00
2. Travco Construction, Inc.	\$503,497.50
3. John Eramo & Sons, Inc.	\$539,852.50
4. Park Enterprise Constr.	\$573,792.44

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Conie Construction Co.
1340 Windsor Avenue
Columbus, OH 43211
Bill O'Malley, V.P., (614) 291-5931, billo@conie.com

Travco Construction, Inc.
4097 Venture Pl.
Groveport, OH 43125
Johnny Jenkins, President (614) 419-9020, johnny@travcoconstruction.com
Jeffrey K. Lucas, Secretary, (614) 567-6280

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Providing the necessary labor and equipment to complete repairs to water mains at various locations within the Columbus Water Distribution System on an as needed basis.

Planning Area: "NA" since work will occur throughout the City of Columbus.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 730 days from the date that a Notice To Proceed (NTP) is given by the City. The City anticipates issuing a Notice to proceed on or about June 1, 2017.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

These contracts will provide assistance to our water line maintenance crews in completing water main break repairs in a timely matter should severe weather related breaks exceed our normal maintenance capacities.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$488,785.00 for Conie Construction and \$503,497.50 for Travco Construction, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract (Conie)	\$488,785.00
Original Contract (Travco)	\$503,497.50
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$992,282.50