

Vendor account	Type	Line number	Status	Total amount	Product name	Quantity	Unit	Unit price	Total	Lead Time	Comment
					RFQ026210 - WOODEN POLES						
003880- Kevin Lehr	Header	0	Created	407,690.00		0.00			407,690.00		
003880	Line	10	Received	74,250.00	35', CLASS V, DCOI ULTRAPOLE NXT TREATMENT	250.00	EA	297.00000	74,250.00	0	
003880	Line	20	Received	132,720.00	45', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	168.00	EA	790.00000	132,720.00	0	
003880	Line	30	Received	135,504.00	50', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	144.00	EA	941.00000	135,504.00	0	
003880	Line	40	Received	65,216.00	55', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	64.00	EA	1,019.00000	65,216.00	0	
006028 - Loeb Electric	Header	0	Created	419,922.00		0.00			419,922.00		
006028	Line	10	Received	86,250.00	35', CLASS V, DCOI ULTRAPOLE NXT TREATMENT	250.00	EA	345.00000	86,250.00	0	S103104079 LEAD TIME: HALF OF THE ORDER IN 3 MONTHS, OTHER HALF IN ADDITIONAL 3 MONTHS
006028	Line	20	Received	132,216.00	45', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	168.00	EA	787.00000	132,216.00	0	S103104079 LEAD TIME: HALF OF THE ORDER IN 3 MONTHS, OTHER HALF IN ADDITIONAL 3 MONTHS
006028	Line	30	Received	134,640.00	50', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	144.00	EA	935.00000	134,640.00	0	S103104079 LEAD TIME: HALF OF THE ORDER IN 3 MONTHS, OTHER HALF IN ADDITIONAL 3 MONTHS
006028	Line	40	Received	66,816.00	55', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	64.00	EA	1,044.00000	66,816.00	0	S103104079 LEAD TIME: HALF OF THE ORDER IN 3 MONTHS, OTHER HALF IN ADDITIONAL 3 MONTHS
046055 - Planet Holding	Header	0	Created	391,374.74		0.00			391,374.74		
046055	Line	10	Received	87,212.50	35', CLASS V, DCOI ULTRAPOLE NXT TREATMENT	250.00	EA	348.85000	87,212.50	60	
046055	Line	20	Received	119,448.00	45', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	168.00	EA	711.00000	119,448.00	60	
046055	Line	30	Received	120,355.20	50', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	144.00	EA	835.80000	120,355.20	60	
046055	Line	40	Received	64,359.04	55', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	64.00	EA	1,005.61000	64,359.04	60	
024403 -Pro Line Procurement	Header	0	Created	612,464.00		0.00			612,464.00		
024403	Line	10	Received	152,000.00	35', CLASS V, DCOI ULTRAPOLE NXT TREATMENT	250.00	EA	608.00000	152,000.00	60	PLP.3527.23 Poles:35' Class 5 35' class 5 DCOI treated utility-pole manufactured to ANSI 05.1 specifications 14.8 Cubic ft
024403	Line	20	Received	159,600.00	45', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	168.00	EA	950.00000	159,600.00	60	PLP.3527.23 Poles:45' Class 3 45' class 3 DCOI treated utility-pole manufactured to ANSI 05.1 specifications 29.5 Cubic ft
024403	Line	30	Received	180,864.00	50', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	144.00	EA	1,256.00000	180,864.00	60	PLP.3527.23 Poles:50' Class 3 50' class 3 DCOI treated utility-pole manufactured to ANSI 05.1 specifications 35 Cubic ft
024403	Line	40	Received	120,000.00	55', CLASS III, DCOI ULTRAPOLE NXT TREATMENT	64.00	EA	1,875.00000	120,000.00	60	PLP.3527.23 Poles:55' Class 3 55' class 3 DCOI treated utility-pole manufactured to ANSI 05.1 specifications 40.8 Cubic ft