

Solicitation Information

Agency:

Number:

Description:

Deadline:

Location(s):



City of Columbus Ohio

Project Dry Basement 08/2025

Project Dry Basement: Backwater Valve and/or Sump Pump Installation

2025-08-13 19:00:00 UTC

Franklin, Ohio

Bidders

Business Name

Black Bronco Construction LLC

Evolved Plumbing and Mechanical LLC

Mid State Basements

Address**Phone**

6770 Lauffer Rd, Columbus, OH 43231-1676

(614) 710-0000

6740 Huntley Rd Suite G Columbus, Oh 43229

(614) 515-3101

2256 Citygate Drive Columbus OH 43219

(380) 215-8834

Black Bronco Construction LLC			
Item	Quantity	Price	Labor
FORM B3 - UNIT PRICE LABOR & MATERIALS			
1 - Special - Installation of Backwater Valve - EA	150.00	\$2,500.00	\$6,000.00
2 - Special - Installation of Sump Pump - EA	65.00	\$2,000.00	\$4,000.00
3 - Special - Force Account [0.10 x Sum of Items 1&2] - LS	1.00	\$127,500.00	\$39,000.00
3 Items	Totals		

			Evolve
Extension	Item	Quantity	Price
FORM B3 - UNIT PRICE LABOR & MATERIALS			
\$1,275,000.00	1 - Special - Installation of Backwater Valve - EA	150.00	\$2,500.00
\$390,000.00	2 - Special - Installation of Sump Pump - EA	65.00	\$800.00
\$166,500.00	3 - Special - Force Account [0.10 x Sum of Items 1&2] - LS	1.00	\$81,550.00
\$1,831,500.00	3 Items	Totals	

d Plumbing and Mechanical

Labor	Extension	Item	Quantity	Price
FORM B3 - UNIT PRICE LABOR & MATERIALS				
\$2,200.00	\$705,000.00	1 - Special - Installation of Backwater Valve - EA	150.00	\$2,100.00
\$900.00	\$110,500.00	2 - Special - Installation of Sump Pump - EA	65.00	\$1,500.00
\$0.00	\$81,550.00	3 - Special - Force Account [0.10 x Sum of Items 1&2] - LS	1.00	\$42,975.00
\$897,050.00		3 Items	Totals	

Mid State Basements	
Labor	Extension
\$2,200.00	\$645,000.00
\$1,800.00	\$214,500.00
\$42,975.00	\$85,950.00
	\$945,450.00