



08/23/2021

Steven Wasosky
Design Section Manager
Division of Design and Construction
111 N. Front Street
Columbus, Ohio 43215

Dear Mr. Wasosky:

TP Resources (TPR) is pleased to present this statement of work (SOW) for the PAWS 2.0 2022 enhancements.

Proposed Scope of Work (deliverables):

Based on our understanding of the requested enhancements, our team has compiled the following scope and schedule.

Assessment	
Deliverables	Total Fee
<ul style="list-style-type: none">• First year maintenance and support – Includes support for break/fix incidents and 80 hours of work towards enhancements, software upgrades and/or training.	\$50,000
<ul style="list-style-type: none">• Database management of the item master – Admin function to managed item master• Map production automation – For final project description used for bidding. Process will be automated using ArcGIS.• Reporting – Up to 15 additional integrated reports• Pavement asset management integration – One direction Lucity integration• Advanced Group Pay Item Function – Allow modification by characteristics of the road.• ROW ramp management – Replace the spreadsheet and integrate into PAWS. 20, the tracking ROW Ramp process (sending consultant to survey, generate documents for easement, internal review, processing through COC attorneys and queue to go onto a new project)	\$197,050

Assumptions:

- All fees are quoted as time and materials (not to exceed). Software licensing is not included
- City of Columbus will provide TPR with required access
- All work will be performed remotely. TPR is available for onsite work, travel costs may apply
- Payment Terms are NET 30 days
- Project stakeholders have availability for interviews/requirements gathering



If the proposed scope of work request meets the City's satisfaction, please sign and email a digital scanned copy of this agreement to me at info@tprohio.com. We appreciate the opportunity on this to support your PAWS 2.0 2022 enhancements.

Sincerely,

Dean Tran
Chief Executive Officer

**Authorization Signatures:
TP Resources**

**City of Columbus, Division of Design &
Construction**

By: _____

Name: Dean Tran

Title: Chief Executive Officer

By: _____

Name: Steven Wasosky

Title: Design Section Manager