

**ORD# 1624-2015, DIVISION OF WATER  
 910 DUBLIN ROAD BUILDING IMPROVEMENTS - PHASE II  
 CONTRACT NO. 2105, C.I.P. NO. 690026-100012  
 BID TABULATION, OPENED 6/10/15**

Pay Item No.	Description	Engineer's Estimate	Aggressive Mechanical 638 Greenlawn Ave., Columbus, OH 43223
1	Labor		\$287,944.00
2	Materials		\$287,944.00
	<b>SUBTOTAL</b>	\$316,547.00	\$575,888.00
	Contingency = 20% of Subtotal	\$63,309.40	\$115,177.60
	<b>BIDDER'S TOTAL</b>	<b>\$379,857.00</b>	<b>\$691,065.60</b>
<b>% DIFFERENCE FROM ENGINEER'S ESTIMATE</b>			
	(2) Addendum Ackldgmnts. Completed? (Pg. 3)		81.9%
	Bid Signature Page Completed ? (Pg. 3-4)		yes
	Contract Compliance No. (Pg. 4)		yes
	Bid Proposal Signature Affidavit Completed? (Pg. 5)		31-1612907 (exp. 10/22/16, MAJ)
	Bonding Company (Pg. 25)		yes
	Proposed Subs C.C. & Pre-Qualified? (Pg. 39)		Ohio Farmers Insurance Co.
	Bid Affidavit Complete? (P. 46-48)		yes
	Prequalified to Bid? (Pg. 40 & 44)		yes

Bidder only used 10% for contingency so raises bid amount. Aggressive Mechanical stated this was a calculation error & that the total will be adjusted.