

Project Name: HCWP Sludge Disposal Line Imp's - Pt. III			Dept. of Public Utilities	3/23/17				
Project Number: 690510-100002			Division: Water					
City Project Manager: Ryan Shonk, P.E.			Contract Amt					
PM Phone #: 645-7100			\$3,220,144.90					
Prime Contractor: Kenmore Construction Co.	Ordinance #: 0986-2017		Contract Duration: 220 days					
Contractor and Subcontractor CCCN, Scope, and Funding Summary								
	Name / Address	Prime or Sub	Contact Information	C.C.# / Expires	DAX Vendor #	Firm Type	Contract or Mod Scope	Contract Amount \$ / %
1	Kenmore Construction Co., Inc. 808 Frank Rd. (local address) Columbus, OH 43223	Prime	William (Billy) A. Scala Jr. V.P., Cols. Operations (330) 801-8253 wfs@kenmorecompanies.com	34-0802152 10/4/18	006456	MAJ	Various improvements along the Hap Cremean sludge line to increase line performance.	\$3,025,144.90 93.9%
2	Decker Construction Co. 3040 McKinley Ave. Columbus, OH 43204	Sub	Carl Scheiderer, President (614) 488-7958	31-0983557 10/13/17	004549	MAJ	Asphalt Pavement	\$140,000.00 4.3%
3	Paul Peterson Co. 950 Dublin Rd. Columbus, OH 43216	Sub	Mark Rosendale (614) 486-4375	31-4404549 4/27/17	006107	MAJ	MOT	\$55,000.00 1.7%
DPU Fiscal Revised 8/9/2016			Approved: n/a				TOTAL CONTRACT AMOUNT:	\$3,220,144.90
			Date:				Total Percentage:	100.0%