

ORD# 1526-2006

Information to be included in all Legislation authorizing entering into Contracts:

The names of all companies bidding or submitting an RFP or RFSQ.

Complete General Const. Co.
US Utility Contractor Co.
Jess Howard Electric Company
Perram Electric, Inc.

The location by City and State of all companies bidding or submitting an RFP or RFSQ.

Complete General Const. Co.
Columbus, Ohio 43219

US Utility Contractor Co.
Columbus, Ohio 43219

Jess Howard Electric Company
Blacklick, Ohio 43005

Perram Electric, Inc.
Wadsworth, Ohio 44281

Miller Cable Company
Green Springs, Ohio 44636

The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or RFSQ.

All companies are Majority except for U.S. Utility Contractor Co. They have F1 status.

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Furnish labor and materials to upgrade existing Division of Power and Water (Power) streetlights with underground wiring, otherwise known as bonding and grounding, to conformance with MIS 178, Scope of Work and Requirements and related drawings or plans and specifications covering proper bonding and grounding, and to test and verify grounding is equal to or below the maximum specified ohmic value.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Construction to commence October 15, 2006
Construction to finish January 15, 2008

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Construction Cost \$413,973.00

****The recommended contractor's Safety History was verified on the OSHA website and was disclosed in the proposal.**