

**ORD# 0023-2012**  
**HAP CREMEAN WATER PLANT AUTOMATION UPGRADE**  
**DIVISION OF POWER & WATER, BID OPEN DATE = 12/21/11**  
**CT NO. 2004, PROJECT NO. 690413**  
**ENGINEER'S ESTIMATE = \$703,500.00**

Prop. Item No.	Spec. No.		Unit	Est. Qty's.	Telvent USA Corporation 7000A Hollister Rd., Houston, TX 77040			
					UNIT PRICE OR LUMP SUM			Extended TOTAL
					Labor	Material	Total	
1	01 22 00.1.3.B	System Upgrade Complete	LS	1	479,243.00	245,362.00	724,605.00	724,605.00
<b>SUBTOTAL</b>					\$724,605.00			
Force Account (5%)					\$36,230.25			
<b>BIDDER'S TOTAL</b>					<b>\$760,835.25</b>			
% DIFFERENCE FROM ENGINEER'S ESTIMATE					8.15%			
Contract Compliance No. (Pg. P-2a)					52-1366064 (exp. 8/18/12, Majority)			
Addendum Ackldgmt. Completed? (Pg. P-3)					N/A			
Local Vendor? (Pg. P-9)					no			
Vendor & Subs have active C.C. #? (Pgs. P-29/30)					None listed			
Non-Collusion Affidavit Completed? (Pg. P-31)					Yes			
Bonding Company (Pg. P-32)					Fidelity & Deposit Co. of Maryland			
Bond Amount (Pg. P-32)					"Ten Percent of Tender Price"			
Proposal Bond Amount Required (10%)					\$76,083.53			
Proposal Affidavit Completed? (Pg. P-36)					Yes			