

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Tecorp, Inc.	36-4073085 – 1/23/16	Joliet, IL	MAJ
UCL, Inc.	31-1697362 – 12/23/14	Cincinnati, OH	MAJ
D&M Painting Corporation	25-1468027 – 1/18/15	Washington, PA	MAJ
George Kountoupes Painting	38-1453922 – 1/22/15	Lincoln Park, MI	MAJ
Horizon Brothers Painting	38-3394434 – 1/28/16	Howell, MI	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on February 19, 2014.

3. **List the ranking and order of all bidders.**

1. Tecorp, Inc.	\$ 959,200.00
2. UCL, Inc.	\$ 995,500.00
3. D&M Painting Corporation	\$ 998,976.00
4. George Kountoupes Painting	\$1,514,700.00
5. Horizon Brothers Painting	\$1,755,607.70

4. **Complete address, contact name and phone number for the successful bidder only.**

Tecorp, Inc.

2221 Muriel Ct.

Joliet, Illinois 60433

Nick Visvardis, President, Ph: (815) 726-9192 Fax: (815) 726-9245

nvisvardis@tecorp.us

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Removing and replacing the interior coating system of the Morse Road South 10 MG ground water storage tank and spot repairing and painting the interior dry areas of the Ulry Road IMG elevated water storage tank, and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 180 calendar days after the Notice to Proceed is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

There are currently 37 water tanks in the distribution system maintained by the City of Columbus, Division of Water. To keep these tanks in optimal condition, the interiors and exteriors of tanks need to be recoated periodically. There are significant paint failures on the

interior of the Morse Road South 10 MG ground tank that need addressed as well as paint failures and spot repairs to the interior dry of the Ulry Road 1 MG elevated storage tank.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$959,200.00 - construction contract with Tecorp, Inc.