

**Information to be included in all Legislation authorizing entering into a Contract:**

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
SimplexGrinnell L.P.	58-2608861 – 1/30/15	Dublin, OH	MAJ
G4S Technology LLC	43-1965877 – 1/9/15	Omaha, NE	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Due to the secure nature of the work, this contract was bid using a two phase secure bidding process. In the first phase the City advertised for contractors to submit Statements of Qualifications (SOQ) for this contract. The SOQ's were evaluated and two bidders, SimplexGrinnell L.P. and G4S Technology LLC, were short-listed as qualified to perform the work based on the SOQ's submitted. As part of the second phase, both short-listed contractors were sent the Invitation for Bids. Two (2) sealed proposals for this contract, one from SimplexGrinnell L.P. and one from G4S Technology LLC, were received and publicly opened on January 16, 2013.

Since this bidding process did not follow the process for awarding construction service contracts in accordance with Chapter 329.09 of the Columbus City Codes, the Department of Public Utilities requests that the provisions of competitive bidding be waived for this contract.

- 3. List the ranking and order of all bidders.**

1. SimplexGrinnell L.P.	\$2,256,395.90
2. G4S Technology LLC	\$2,448,111.16

- 4. Complete address, contact name and phone number for the successful bidder only.**

SimplexGrinnell L.P.  
6175 Shamrock Court, Suite S  
Dublin, Ohio 43016  
Jon C. Kinsey, (614) 602-2023

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Furnishing all materials, equipment, and labor necessary for the installation of access control systems, an intrusive detection system, a digital security surveillance system, physical security improvements, and such other work as may be necessary to complete the contract in accordance with the plans and specifications on file.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work under this contract shall be completed within 200 calendar days after the NTP is issued.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This work will enhance the security of the Hoover Dam which is part of the Hoover Reservoir. The Hoover Reservoir supplies water to the Hap Cremean Water Plant which treats the water before it is distributed to the City's water customers. These security enhancements will help to ensure an adequate and safe supply of drinking water which is essential to economic growth and development. At this time no community outreach or input is anticipated and no environmental factors are involved.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$ 2,256,395.90 – construction contract with SimplexGrinnell L.P.