

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
UCL, Inc.	31-1697362-2/15/13	Cincinnati/OH	MAJ
George Kountoupes Painting Co.	38-1453922/2-8-13	Lincoln Park/MI	MAJ
TMI Coatings, Inc.	41-1528126/2-5-12	St. Paul/MN	MAJ
Classic Protective Coatings, Inc.	59-3670919-2/10/13	Menomonie/WI	MAJ
American Suncraft Construction Co.	31-1286248/6-4-12	Medway/OH	MAJ
L.C. United Painting Co., Inc.	38-3292712/inactive	Sterling Heights/MI	?
V & T Painting, LLC	# not submitted	Farmington Hills/MI	?

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal, competitive bids were opened in the offices of the Director of Public Utilities on February 9, 2011.

3. **List the ranking and order of all bidders.**

1. UCL, Inc.
2. George Kountoupes Painting Co.
3. TMI Coatings, Inc.
4. Classic Protective Coatings, Inc.
5. American Suncraft Construction Co.
6. L.C. United Painting Co., Inc. ****NON-RESPONSIVE****
7. V & T Painting, LLC ****NON-RESPONSIVE****

4. **Complete address, contact name and phone number for the successful bidder only.**

UCL, Inc.,
2025 Stapleton Ct.
Cincinnati, OH 45245
Pete Kontopos, (513) 674-1666

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Spot prepare, prime and full overcoat of the interior dry areas as well as removing and replacing the interior wet area coating systems of both the east and west 1 million gallon elevated tanks, as well as minor tank repairs and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin date = May 2011
End date = 300 calendar days after NTP

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$434,240.00

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
-------------	---------------------------	---------------

No subs listed

9. **Scope of work for each subcontractor and their estimate of dollar value to be paid.**

No subs listed