

## **Solicitation Information**

**Agency:** City of Columbus – Department of Public Utilities

**Number:** Contract 2146

**Descriptio** UTILITY CUT RESTORATION 2016

**Deadline:** 2016-02-24 20:00:00 UTC

**Bidders**

<b>Business Name</b>	<b>Address</b>	<b>Phone</b>
Decker Construction Company	3040 McKinley Avenue, Columbus, OH 43204	(614) 488-7958

Item	Quantity
<b>FORM B3 - BID PRICE AND AMOUNT (Unit Price w/Labor &amp; Materials)</b>	
1.0 - 202.0 - Walk Removed - Sq Ft	1,125.00
2.0 - 202.0 - Curb and Gutter Removed - Foot	65.00
3.0 - 202.0 - Curb Removed - Foot	65.00
4.0 - 202.0 - Pavement Removed - Sq Yd	400.00
5.0 - 203.0 - Excavation - Cu Yd	90.00
6.0 - 254.0 - Pavement Planing, Asphalt Concrete - Sq Yd	1,800.00
7.0 - 301.0 - Asphalt Concrete Base, - Cu Yd	65.00
8.0 - Spec. - Asphalt Concrete Base, Winter Method - Cu Yd	65.00
9.0 - 423.0 - Crack Sealing - Type I - Foot	65.00
10.0 - 448.0 - Asphalt Concrete Surface Course (Medium Traffic), PG64-22 - Cu Yd	190.00
11.0 - Spec. - Asphalt Concrete Surface Course Winter Method - Cu Yd	95.00
12.0 - 452.0 - Non-Reinforced Concrete Pavement - Sq Yd	70.00
13.0 - Spec. - Non-Reinforced Concrete Driveway Approach - Sq Yd	190.00
14.0 - Spec. - Fast Setting Portland Concrete (FSPC), - Sq Yd	30.00
15.0 - 604.0 - Manhole Adjusted to Grade - Each	5.00
16.0 - 608.0 - 4" Concrete Walk - Sq Ft	3,750.00
17.0 - 608.0 - 8" Concrete Walk - Sq Ft	1,800.00
18.0 - 608.0 - Curb Ramp - Each	15.00
19.0 - 608.0 - Detectable Warning, Type D - Each	15.00
20.0 - 609.0 - Combination Curb and Gutter - Foot	250.00
21.0 - 609.0 - Curb, Straight 18" - Foot	185.00
22.0 - 613.0 - Flowable Controlled Density Fill (CDF), Fast Setting, Type III - Cu Yd	7,500.00
23.0 - Spec. - Flowable CDF, Fast Setting, Type III Minimum Charge - Each	650.00
24.0 - 615.0 - Temporary Pavement - Sq Yd	15.00
25.0 - 653.0 - Topsoil Furnished and Placed - Cu Yd	30.00
26.0 - 659.0 - Seeding & Mulching, Class I - Sq Yd	125.00
27.0 - 912.0 - Compacted Granular Material - Cu Yd	10.00
28.0 - Spec. - CDF Mobilization Charge /Saturdays & Nights - Each	10.00
29.0 - Spec. - CDF Mobilization Charge Sun. and Holidays - Each	5.00
30.0 - Spec. - Emergency Mobilization Charge - Each	5.00
31.0 - Spec. - Brick Street Repair - Sq Ft	375.00
32.0 - Spec. - Alley Repair - Sq Ft	65.00
33.0 - Spec. - Minimum Pavement Repair Charge - Each	150.00
34.0 - Spec. - Bituminous Asphalt Heatweld Repair - Sq Ft	90.00
35.0 - Spec. - Bituminous Asphalt Heatweld Repair, Winter - Sq Ft	125.00
36.0 - Spec. - Minimum Heatweld Charge - Each	125.00
37.0 - Spec. - Uniformed Police Officer - Hr	30.00
38.0 - Spec. - Columbus Police Cruiser - Hr	15.00
39.0 - Spec. - Water Pumping - Hr	90.00
40.0 - Spec. - Steel Plate Removal - Each	10.00
41.0 - Spec. - Steel Plate Recessing - Each	10.00
42.0 - 632.0 - Loop Detector - Each	10.00
43.0 - 632.0 - Lead- in Cable - LF	65.00
44.0 - Spec. - Traffic Control Arterial - Hr	30.00
<b>44 Items</b>	<b>Totals</b>

Decker Construction Company		
Price	Labor	Extension
\$ -	\$ 7.00	\$ 7,875.00
\$ -	\$ 18.00	\$ 1,170.00
\$ -	\$ 18.00	\$ 1,170.00
\$ -	\$ 63.00	\$ 25,200.00
\$ -	\$ 150.00	\$ 13,500.00
\$ -	\$ 40.00	\$ 72,000.00
\$ 112.00	\$ 288.00	\$ 26,000.00
\$ 152.00	\$ 288.00	\$ 28,600.00
\$ 1.00	\$ 1.00	\$ 130.00
\$ 140.00	\$ 260.00	\$ 76,000.00
\$ 180.00	\$ 260.00	\$ 41,800.00
\$ 37.50	\$ 62.50	\$ 7,000.00
\$ 37.50	\$ 62.50	\$ 19,000.00
\$ 45.00	\$ 105.00	\$ 4,500.00
\$ 300.00	\$ 1,200.00	\$ 7,500.00
\$ 2.10	\$ 7.15	\$ 34,687.50
\$ 4.20	\$ 6.30	\$ 18,900.00
\$ 50.00	\$ 150.00	\$ 3,000.00
\$ 125.00	\$ 125.00	\$ 3,750.00
\$ 8.25	\$ 21.75	\$ 7,500.00
\$ 6.00	\$ 24.00	\$ 5,550.00
\$ 65.00	\$ 10.00	\$ 562,500.00
\$ 25.00	\$ 350.00	\$ 243,750.00
\$ 28.50	\$ 71.50	\$ 1,500.00
\$ 40.00	\$ 110.00	\$ 4,500.00
\$ 1.00	\$ 4.00	\$ 625.00
\$ 26.00	\$ 74.00	\$ 1,000.00
\$ -	\$ 350.00	\$ 3,500.00
\$ -	\$ 550.00	\$ 2,750.00
\$ -	\$ 800.00	\$ 4,000.00
\$ 7.50	\$ 17.50	\$ 9,375.00
\$ 7.00	\$ 20.00	\$ 1,755.00
\$ -	\$ 850.00	\$ 127,500.00
\$ 1.00	\$ 4.75	\$ 517.50
\$ 1.00	\$ 14.00	\$ 1,875.00
\$ -	\$ 350.00	\$ 43,750.00
\$ -	\$ 44.00	\$ 1,320.00
\$ 16.50	\$ -	\$ 247.50
\$ -	\$ 100.00	\$ 9,000.00
\$ -	\$ 300.00	\$ 3,000.00
\$ 50.00	\$ 450.00	\$ 5,000.00
\$ 500.00	\$ 2,000.00	\$ 25,000.00
\$ 1.50	\$ 3.50	\$ 325.00
\$ 25.00	\$ 75.00	\$ 3,000.00
		\$ 1,460,622.50