

SCHEDULE 2A-1  
SUBCONTRACTOR WORK IDENTIFICATION

<b>Project Name: General Engineering Services - Water Distribution Group (CT# 2150) - Mod #1</b>						<b>Dept. of Public Utilities</b>	<b>1/26/18</b>	
<b>Project Number: 690528-100002</b>						<b>Division: Water</b>		
<b>City Project Manager: Chris Scannell, P.E.</b>						<b>Contract Amt (\$):</b>		
<b>PM Phone #: (614) 645-7677</b>						<b>\$250,000.00</b>		
<b>Prime Consultant: HDR Engineering, Inc.</b>		<b>Ordinance #: 0384-2018</b>				<b>Contract Duration: 12/31/20</b>		
<b>Contractor and Subcontractor CCCN, Scope, and Funding Summary</b>								
	<b>Name / Address</b>	<b>Prime or Sub</b>	<b>Contact Information</b>	<b>C.C.# / Expires</b>	<b>DAX Vendor #</b>	<b>Firm Type</b>	<b>Contract or Mod Scope</b>	<b>Contract or Mod Amount &amp; %</b>
1	<b>HDR Engineering, Inc.</b> 2800 Corporate Exchange Drive, Suite 100 Columbus Ohio, 43231	Prime	Matthew Casey (614) 839-5779 <a href="mailto:matthew.casey@hdrinc.com">matthew.casey@hdrinc.com</a>	47-0680568 8/1/18	008851	MAJ	Project Mgmt., Water Infrastructure Design & Rehab., CAD Drafting, MOT, Electrical Design, Hydrolic Modeling, I & C, HVAC, Site Civil, Architectural, Cultural Resources & Environmental Sustainability.	\$250,000.00 100.0%
2	<b>Resource International, Inc.</b> 6350 Presidential Gateway Columbus Ohio, 43231	Sub	Mark Ward (614) 797-9492 <a href="mailto:markw@resourceinternational.com">markw@resourceinternational.com</a>	31-0669793 3/24/18	004197	FBE	Survey/Easements, Bid/Constr. Support, Structural, Environmental	Breakdown of contract total not known at this time. Project tasks will be authorized on an as-needed basis.
3	<b>DHDC Engineering Consulting Svcs., Inc.</b> 2390 Advanced Business Center Drive Columbus Ohio 43228	Sub	Savvas Sophocleous (614) 527-7656 <a href="mailto:sophocleous@dhdcinc.com">sophocleous@dhdcinc.com</a>	32-0376762 8/3/18	006280	ASN	Geotechnical & SUE, Bid/Constr. Support	
4	<b>CCI Engineering Services (CAD Concepts)</b> 2323 W. 5th Ave. #120 Columbus Ohio 43204	Sub	Jack Ray (614) 485-0670 <a href="mailto:Jack@ccitechs.com">Jack@ccitechs.com</a>	31-1390280 12/19/18	005248	FBE	CAD Drafting, Record Plan Drawings	
DPU Fiscal Revised 8/9/2016			Approved:				<b>TOTAL MODIFICATION AMOUNT:</b>	
			Date:				Total Percentage	100.0%