

**SUBCONTRACTOR WORK IDENTIFICATION FORM**

<b>Project Name: Big Walnut Augmentation / Rickenbacker Interceptor - Lockbourne Subtrunk</b>			<b>Dept. of Public Utilities</b>	Date: 06/25/2015
<b>Project Number: 650491-100002</b>			<b>Division: Sewerage &amp; Drainage</b>	
<b>City Project Manager: Jeremy Cawley</b>				
<b>PM Phone #: (614) 645-6795</b>			<b>Contract Amt or Mod (\$): \$1,104,972.92</b>	
<b>Prime Contractor: URS Corporation</b>	<b>Ordinance #: 1813-2015</b>		<b>Contract Duration: 18 mos.</b>	

**Contractor and Subcontractor CCCN, Scope and Funding Summary**

	<u>Name/ Address</u>	<u>Prime Sub</u>	<u>Contact Information</u>	<u>CCCN/ Expires</u>	<u>Firm Type</u>	<u>Contract or Mod Scope</u>	<u>Contract or Mod \$ Amount and %</u>
1	<b>URS Corporation</b> 277 W. Nationwide Blvd Columbus, Ohio 43215	Prime	Jeffrey Kerr, P.E. 614-464-4500	34-1709349 03/16/17	MAJ	Plans, specifications, other engineering services	\$ 883,549.92 80.0%
2	<b>Eagon &amp; Associates, Inc.</b> 100 Old Wilson Bridge Road Suite 115 Worthington, OH 43085	Sub	Herb Eagon 614-888-5763	31-1152778 05/29/16	MAJ	Monitoring well testing, well monitoring and	\$ 73,598.00 6.7%
3	<b>Ronald Heuer</b> P.O. Box 190 Ringwood, IL 60072	Sub	Ron Heuer (815) 675-2003	31-8340525 02/14/16	MAJ	Assist with the Value Engineering study.	\$ 18,900.00 1.7%
4	<b>Snyder Engineering, LLC</b> 4251 Kipling St, Suite 550 Wheat Ridge, CO 80033	Sub	Larry Snyder (303) 420-1544	84-1609851 02/18/16	MAJ	Assist with the Value Engineering study.	\$ 16,095.00 1.5%
5	<b>Gregg Korbin</b> 1167 Brown Ave Lafayette, CA 94549	Sub	Greg Korbin (925) 284-9017	68-0068975 02/05/16	MAJ	Assist with the Value Engineering study.	\$ 18,406.00 1.7%
6	<b>Peregoy Construction Services, Inc.</b> 456 Rascal Crossing O'Fallon, Missouri 63366	Sub	John Peregoy (636) 294-4120	Seeking	MAJ	Assist with the Value Engineering study and	\$ 18,700.00 1.7%
7	<b>Venegas Value Management</b> 2670 Ravenoaks Place NE Marietta, GA 30062	Sub	Luis Venegas (816) 877-8896	58-3265259 06/01/17	HIS	Administer the Value Engineering study.	\$ 15,036.00 1.4%
8	<b>H.R. Gray</b> 3770 Ridge Mill Dr Columbus, OH 43026	Sub	Bob Scott (614) 487-1335	31-1050479 10/29/15	MAJ	Assist with the Value Engineering study, assist in assembling the bid documents, assist in reviewing the front end specifications, and assist in the pre-bid conference.	\$ 60,688.00 5.5%
			Approved: KMS			<b>TOTAL CONTRACT or Mod AMOUNT</b>	<b>\$ 1,104,972.92</b>

Version created 082012

Date: 06/30/2015

Total Percentage

100.0%

## SUBCONTRACTOR WORK IDENTIFICATION FORM

Project Name	Project name as it appears on either the RFP or Bid Documents. The same name should be used in the legislation
Project Number	Should be a twelve digit number represented as a six-six number. Example 650123-100000
City Project Manager	The DOSD assigned to the project
P.M. Phone #	The assigned City Engineer's telephone number
Prime Contractor	contract / modification awardee
Ordinance	Legislation number for the project. To be entered by DPU Fiscal
Date	Date the document is completed
Contract/Mod Amt (\$)	The amount of contract or modification cost for this project
Name and Address	Company name; address; City & State; Zip Code; and Phone Number
Prime/Sub	Indicate whether it the Prime contractor or a subcontractor
Contact Information	Company Official, or Project Manager, Email address, and Phone number
CCCN / Expires	City of Columbus Contract Compliance Number (Obtained through Equal Business Opportunity Commission Office - EBOCO) / Expiration Date: Date the CCCN expires
Firm Type	The Majority or Minority identification of the company. Typically it be identified as: MAJ; MBE; FBE; ASN; or MBR
Contract or Mod Scope	The scope or type of work being performed for this project
Contract or Mod Amt	The total amount and percentage each participant will receive for this contract or modification
Total Contract or Mod Amt	Total Amount for all participants in this contract or modification
Total Percentage	Should equal one hundred percent
Approved	DPU's EBOCO Liaison completes this section
Date	The date of approval by DPU's EBOCO's Liaison