

ORD# 0784-2017

SUBCONTRACTOR WORK IDENTIFICATION

<b>Project Name: HCWP Lime Slaker Replacement, CT No. 1134</b>			<b>Dept. of Public Utilities</b>		<b>Date: 3/2/17</b>			
<b>Project Number: 690508-100000</b>			<b>Division: Water</b>					
<b>City Project Manager: Valarie LaRose, P.E.</b>			<b>Contract Amt (\$):</b>					
<b>PM Phone #: (614) 645-7100</b>			<b>\$2,466,175.00</b>					
<b>Prime Contractor: Kokosing Industrial, Inc.</b>			<b>Contract Duration: 654 days</b>					
<b>Ordinance #: 0784-2017</b>								
<b>Contractor and Subcontractor CCCN, Scope, and Funding Summary</b>								
Name / Address	Prime or Sub	Contact Information	C.C.# / Expires	DAX Vendor #	Firm Type	Contract or Mod Scope	Contract or Mod Amount & %	
1 <b>Kokosing Industrial, Inc.</b>	Prime	Thomas G. Muraski, P.E., Sr. V.P.	47-2946608	012309	MAJ	Replace 4 lime slakers at the HCWP.	\$2,209,175.00	
6235 Westerville Rd., Ste. 200		(614) 212-5700	3/10/19				89.6%	
Westerville, OH 43081		<a href="mailto:tg@kokosing.biz">tg@kokosing.biz</a>						
2 <b>The Superior Group, Electrical Specialists dba</b>	Sub	Greg Stewart	20-0354904	000927	MAJ	Electrical; spec 26	\$257,000.00	
740 Waterman Ave.		(614) 488-8025	4/29/18				10.4%	
Columbus, OH 43215								
DPU Fiscal Revised 8/9/2016		Approved: n/a				<b>TOTAL CONTRACT AMOUNT:</b>		<b>\$2,466,175.00</b>
		Date:				Total Percentage		100.0%