
ORD# 0563-2016, DIVISION OF WATER

STATE ROUTE 710 EAST TANK PAINTING IMPROVEMENTS

CONTRACT NO. 2143, C.I.P. NO. 690477-100010

BID TABULATION, OPENED 2/17/16

Material Labor Total

Extended 

Total Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00 10,000 5,000 15,000 15,000

2 Spec  Removal of Cathodic Wiring 1 LS 2,000.00 3,000.00 5,000.00 5,000.00 200 1,800 2,000 2,000

3 Spec  Installing New Cathodic Wiring Per 1.1.A.3 1 LS 10,000.00 10,000.00 20,000.00 20,000.00 6,825 5,000 11,825 11,825

4 Spec  

Remove Existing Interior Wet Coating and Recoat 710 East 

Interior Wet Area, Per Schedule A 1 LS 200,000.00 250,000.00 450,000.00 450,000.00 124,000 228,000 352,000 352,000

5 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry Belly of the Bowl Only, Per Schedule B 1  LS 10,000.00 40,000.00 50,000.00 50,000.00 11,000 22,000 33,000 33,000

6 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry, All Surfaces Except Belly of the Bowl, Per 

Schedule C 1 LS 80,000.00 120,000.00 200,000.00 200,000.00 60,000 160,000 220,000 220,000

7 Spec  

Lead Containment, Handling and Disposal, Interior Wet 

Area, Per Schedule A, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00 100 400 500 500

8 Spec  

Lead Containment, Handling and Disposal, Interior Dry 

Area, Per Schedule B & C, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00 100 400 500 500

9 Spec  

710 East Tank Exterior Base Plate Touch Up, S.S 4.3.C & 

Schedule D 1 LS  1,000.00 4,000.00 5,000.00 5,000.00 800 2,000 2,800 2,800

10 Spec  

710 West Tank Exterior Base Plate Touch Up, S.S. 4.4.E & 

Supplemental Spec Schedule D 1 LS 1,000.00 4,000.00 5,000.00 5,000.00 800 2,000 2,800 2,800

11 Spec  

710 West Interior Wet Spot Repair, See Supplemental 

Schedule E 1 LS 2,000.00 8,000.00 10,000.00 10,000.00 5,000 18,000 23,000 23,000

12 Spec  

710 West Tank Pipe and Appurtenance Coating In Interior 

Valve Vault, S.S. 4.4.A & Supplemental Schedule F 1  LS  2,000.00 6,000.00 8,000.00 8,000.00 2,000 6,000 8,000 8,000

13 Spec  

710 East Tank Pressure Wash and Spot Repair, See 

Schedule G 1  LS 10,000.00 20,000.00 30,000.00 30,000.00 7,500 37,500 45,000 45,000

14 Spec  

710 West Tank Pressure Wash and Spot Repair, See 

Schedule G 1 LS 10,000.00 20,000.00 30,000.00 30,000.00 7,500 37,500 45,000 45,000

15 Spec  

Install Caulking, Sikaflex 1a, As Directed, 10.3 fl. Oz. 

Tubes, Per Schedule C, Contingency Item 200 EA 4.00 16.00 20.00 4,000.00 5 20 25 5,000

16 Spec  

710 East Tank Paint Platform and Ladder Yellow, S.S. 

4.1.A 1 LS 200.00 300.00 500.00 500.00 200 200 400 400

17 Spec   710 East Tank Kick Plate Modification, S.S. 4.1.B 1  LS 2,000.00 3,000.00 5,000.00 5,000.00 500 1,500 2,000 2,000

18 Spec   710 East Tank Install Hinged Floor Cover, 4.1.C 1  LS 500.00 500.00 1,000.00 1,000.00 400 2,000 2,400 2,400

19 Spec  

710 East Tank Replace Interior Wet Crow’s Nest Platform 

Decking, S.S. 4.2.A  1 LS 4,000.00 6,000.00 10,000.00 10,000.00 1,500 2,500 4,000 4,000

20 Spec   710 East Tank Roof Vent Replacement, S.S. 4.3.A 1 LS 2,000.00 3,000.00 5,000.00 5,000.00 5,500 1,000 6,500 6,500

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

UCL, Inc.                                                                             

2025 Stapleton Ct., Cincinnati, OH 45240
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Material Labor Total

Extended 

Total Material Labor Total

Extended 

Total

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

UCL, Inc.                                                                             

2025 Stapleton Ct., Cincinnati, OH 45240

21 Spec   710 East Tank Roof Vent Screen Repair, S.S. 4.3.B 1 LS 100.00 200.00 300.00 300.00 200 50 250 250

22 Spec   710 East Tank Remove Cables, S.S. 4.3.D 1 LS 50.00 200.00 250.00 250.00 200 2,400 2,600 2,600

23 Spec   710 East Tank Install New Safety Chain, 4.3.E  1  LS  200.00 300.00 500.00 500.00 200 100 300 300

24 Spec   710 West Tank Surface Prep and Coat Ladder, S.S. 4.4.B 1  LS 200.00 300.00 500.00 500.00 300 1,000 1,300 1,300

25 Spec  

710 West Tank Install New Safety Chain of Roof, S.S. 

4.4.F  1 LS 200.00 300.00 500.00 500.00 200 100 300 300

26 Spec  

710 West Tank Overflow Modifications, See Plans 

Included With Bid Package 1 LS 7,500.00 15,000.00 22,500.00 22,500.00 50,000 23,590 73,590 73,590

27 Spec  

710 East Tank Overflow Modifications, See Electronic 

Plans Included With Bid Package 1  LS 5,000.00 10,000.00 15,000.00 15,000.00 28,000 12,000 40,000 40,000

28 Spec  

710 West Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1  LS 12,000.00 13,000.00 25,000.00 25,000.00 5,000 7,000 12,000 12,000

29 Spec  

710 East Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1 LS 12,000.00 13,000.00 25,000.00 25,000.00 5,000 7,000 12,000 12,000

30 Spec  

3/4” Copper Sensing Line Replacement, See Electronic 

Plans Included With Bid Package 1 LS 500.00 1,000.00 1,500.00 1,500.00 5 5 10 10

31 202  

Pipe Filled In Place, See Electronic Plans Included With 

Bid Package 50 FT 8.00 22.00 30.00 1,500.00 20 12 32 1,600

32 207  

Perimeter Filter Fabrics Fence, See Electronic Plans 

Included With Bid Package 314 FT 2.00 5.00 7.00 2,198.00 1 3 4 1,256

33 207  

Inlet Protection, See Electronic Plans Included With Bid 

Package 2  EA  50.00 200.00 250.00 500.00 50 125 175 350

34 601   Riprap, See Electronic Plans Included With Bid Package 10  SY 50.00 100.00 150.00 1,500.00 270 200 470 4,700

35 604  

Catch Basin Adjusted To Grade, See Electronic Plans 

Included With Bid Package, Contingency Item 1 EA 100.00 900.00 1,000.00 1,000.00 200 200 400 400

36 604  

Catch Basin, Standard, AA-S133A, See Electronic Plans 

Included With Bid Package 1 EA 3,000.00 3,000.00 6,000.00 6,000.00 200 200 400 400

37 659  

Permanent Seeding and Mulching, See Electronic Plans 

Included With Bid Package 470 SY 2.50 5.00 7.50 3,525.00 1 2 3 1,410

38 906  

Stone Foundation, See Electronic Plans Included With Bid 

Package, Contingency Item 3  CY 50.00 100.00 150.00 450.00 60 20 80 240

39 Spec  

Concrete Splash Pad, See Electronic Plans Included With 

Bid Package 2  EA 2,000.00 3,000.00 5,000.00 10,000.00 1,800 700 2,500 5,000

40 Spec  

Scour Stop, As Per Plan, See Electronic Plans Included 

With Bid Package 98 SY 20.00 40.00 60.00 5,880.00 100 23 123 12,054

41 Spec

710 East and West Wall Louver Vent Maintenance, SS 

4.4.C 28 EA 20.00 200.00 220.00 6,160.00 50 400 450 12,600

42 Spec  

710 East and West Wall Louver Vent Replacements, SS 

4.4.D, Contingency Item 28  EA 300.00 1,000.00 1,300.00 36,400.00 500 500 1,000 28,000

43 Spec

710 West Tank Install Hinge on Condensate Hatch Lid, 

4.4.G 1 LS 100.00 100.00 200.00 200.00 200 1,000 1,200 1,200
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Material Labor Total

Extended 

Total Material Labor Total

Extended 

Total

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

UCL, Inc.                                                                             

2025 Stapleton Ct., Cincinnati, OH 45240

44 Special

*Grand Total = Base Bid with Contingency + all Alternates Line 19: Bidder had $500 too much in sub- and 

grand totals.  PM says sub work doesn't fall in 

"licensed" category for pre-qualification.

Proposed Subs C.C.? (Pg. 46-48)

Contract Compliance No. (Pg. 3)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Bid Affidavit Complete? (Pgs. 56-57)

Base Bid Subtotal:

Force Account (15% of Subtotal):

1,049,863.00

(1) Addendum Ackldgmnt. Completed? (Pg. 2)

Bid Signature Page Completed ? (Pg. 2-3)

993,285.00

n/a

$1,142,277.75

-5.39%

148,992.75

1,142,277.75

0.00

157,479.45

1,207,342.45

Bid Proposal Signature Affidavit Completed? (Pg. 4)

Bonding Company (Pg. 26-27)

Base Bid w/Contingency:

Alternates Subtotal:

yes

yes

31-1692362 (exp. 10/31/16, MAJ)

$1,207,342.45

yes

yes

yes

n/a

Great American Insurance Co.

Prime & (applicable) Subs Prequalified to Bid?

GRAND TOTAL*:

3 01dc2508-6e2b-4a98-bc34-5113d367e406.xlsx



ORD# 0563-2016, DIVISION OF WATER

STATE ROUTE 710 EAST TANK PAINTING IMPROVEMENTS

CONTRACT NO. 2143, C.I.P. NO. 690477-100010

BID TABULATION, OPENED 2/17/16

Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

2 Spec  Removal of Cathodic Wiring 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

3 Spec  Installing New Cathodic Wiring Per 1.1.A.3 1 LS 10,000.00 10,000.00 20,000.00 20,000.00

4 Spec  

Remove Existing Interior Wet Coating and Recoat 710 East 

Interior Wet Area, Per Schedule A 1 LS 200,000.00 250,000.00 450,000.00 450,000.00

5 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry Belly of the Bowl Only, Per Schedule B 1  LS 10,000.00 40,000.00 50,000.00 50,000.00

6 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry, All Surfaces Except Belly of the Bowl, Per 

Schedule C 1 LS 80,000.00 120,000.00 200,000.00 200,000.00

7 Spec  

Lead Containment, Handling and Disposal, Interior Wet 

Area, Per Schedule A, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

8 Spec  

Lead Containment, Handling and Disposal, Interior Dry 

Area, Per Schedule B & C, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

9 Spec  

710 East Tank Exterior Base Plate Touch Up, S.S 4.3.C & 

Schedule D 1 LS  1,000.00 4,000.00 5,000.00 5,000.00

10 Spec  

710 West Tank Exterior Base Plate Touch Up, S.S. 4.4.E & 

Supplemental Spec Schedule D 1 LS 1,000.00 4,000.00 5,000.00 5,000.00

11 Spec  

710 West Interior Wet Spot Repair, See Supplemental 

Schedule E 1 LS 2,000.00 8,000.00 10,000.00 10,000.00

12 Spec  

710 West Tank Pipe and Appurtenance Coating In Interior 

Valve Vault, S.S. 4.4.A & Supplemental Schedule F 1  LS  2,000.00 6,000.00 8,000.00 8,000.00

13 Spec  

710 East Tank Pressure Wash and Spot Repair, See 

Schedule G 1  LS 10,000.00 20,000.00 30,000.00 30,000.00

14 Spec  

710 West Tank Pressure Wash and Spot Repair, See 

Schedule G 1 LS 10,000.00 20,000.00 30,000.00 30,000.00

15 Spec  

Install Caulking, Sikaflex 1a, As Directed, 10.3 fl. Oz. 

Tubes, Per Schedule C, Contingency Item 200 EA 4.00 16.00 20.00 4,000.00

16 Spec  

710 East Tank Paint Platform and Ladder Yellow, S.S. 

4.1.A 1 LS 200.00 300.00 500.00 500.00

17 Spec   710 East Tank Kick Plate Modification, S.S. 4.1.B 1  LS 2,000.00 3,000.00 5,000.00 5,000.00

18 Spec   710 East Tank Install Hinged Floor Cover, 4.1.C 1  LS 500.00 500.00 1,000.00 1,000.00

19 Spec  

710 East Tank Replace Interior Wet Crow’s Nest Platform 

Decking, S.S. 4.2.A  1 LS 4,000.00 6,000.00 10,000.00 10,000.00

20 Spec   710 East Tank Roof Vent Replacement, S.S. 4.3.A 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

Material Labor Total

8,775.00 10,725.00 19,500.00

650.00 1,500.00 2,150.00

10,700.00 11,000.00 21,700.00

189,875.00 197,625.00 387,500.00

18,180.00 22,220.00 40,400.00

153,450.00 187,550.00 341,000.00

6,100.00 2,000.00 8,100.00

6,100.00 2,000.00 8,100.00

2,200.00 2,700.00 4,900.00

2,200.00 2,700.00 4,900.00

18,743.00 22,907.00 41,650.00

2,628.00 3,212.00 5,840.00

73,462.00 77,400.00 150,862.00

73,462.00 77,400.00 150,862.00

20.00 22.00 42.00

400.00 800.00 1,200.00

700.00 2,100.00 2,800.00

1,850.00 1,250.00 3,100.00

3,264.00 3,536.00 6,800.00

6,500.00 1,420.00 7,920.00

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341
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Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

21 Spec   710 East Tank Roof Vent Screen Repair, S.S. 4.3.B 1 LS 100.00 200.00 300.00 300.00

22 Spec   710 East Tank Remove Cables, S.S. 4.3.D 1 LS 50.00 200.00 250.00 250.00

23 Spec   710 East Tank Install New Safety Chain, 4.3.E  1  LS  200.00 300.00 500.00 500.00

24 Spec   710 West Tank Surface Prep and Coat Ladder, S.S. 4.4.B 1  LS 200.00 300.00 500.00 500.00

25 Spec  

710 West Tank Install New Safety Chain of Roof, S.S. 

4.4.F  1 LS 200.00 300.00 500.00 500.00

26 Spec  

710 West Tank Overflow Modifications, See Plans 

Included With Bid Package 1 LS 7,500.00 15,000.00 22,500.00 22,500.00

27 Spec  

710 East Tank Overflow Modifications, See Electronic 

Plans Included With Bid Package 1  LS 5,000.00 10,000.00 15,000.00 15,000.00

28 Spec  

710 West Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1  LS 12,000.00 13,000.00 25,000.00 25,000.00

29 Spec  

710 East Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1 LS 12,000.00 13,000.00 25,000.00 25,000.00

30 Spec  

3/4” Copper Sensing Line Replacement, See Electronic 

Plans Included With Bid Package 1 LS 500.00 1,000.00 1,500.00 1,500.00

31 202  

Pipe Filled In Place, See Electronic Plans Included With 

Bid Package 50 FT 8.00 22.00 30.00 1,500.00

32 207  

Perimeter Filter Fabrics Fence, See Electronic Plans 

Included With Bid Package 314 FT 2.00 5.00 7.00 2,198.00

33 207  

Inlet Protection, See Electronic Plans Included With Bid 

Package 2  EA  50.00 200.00 250.00 500.00

34 601   Riprap, See Electronic Plans Included With Bid Package 10  SY 50.00 100.00 150.00 1,500.00

35 604  

Catch Basin Adjusted To Grade, See Electronic Plans 

Included With Bid Package, Contingency Item 1 EA 100.00 900.00 1,000.00 1,000.00

36 604  

Catch Basin, Standard, AA-S133A, See Electronic Plans 

Included With Bid Package 1 EA 3,000.00 3,000.00 6,000.00 6,000.00

37 659  

Permanent Seeding and Mulching, See Electronic Plans 

Included With Bid Package 470 SY 2.50 5.00 7.50 3,525.00

38 906  

Stone Foundation, See Electronic Plans Included With Bid 

Package, Contingency Item 3  CY 50.00 100.00 150.00 450.00

39 Spec  

Concrete Splash Pad, See Electronic Plans Included With 

Bid Package 2  EA 2,000.00 3,000.00 5,000.00 10,000.00

40 Spec  

Scour Stop, As Per Plan, See Electronic Plans Included 

With Bid Package 98 SY 20.00 40.00 60.00 5,880.00

41 Spec

710 East and West Wall Louver Vent Maintenance, SS 

4.4.C 28 EA 20.00 200.00 220.00 6,160.00

42 Spec  

710 East and West Wall Louver Vent Replacements, SS 

4.4.D, Contingency Item 28  EA 300.00 1,000.00 1,300.00 36,400.00

43 Spec

710 West Tank Install Hinge on Condensate Hatch Lid, 

4.4.G 1 LS 100.00 100.00 200.00 200.00

Material Labor Total

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341

150.00 250.00 400.00

200.00 600.00 800.00

75.00 200.00 275.00

853.00 1,042.00 1,895.00

75.00 300.00 375.00

44,685.00 54,615.00 99,300.00

44,685.00 54,615.00 99,300.00

12,940.00 19,560.00 32,500.00

12,940.00 19,560.00 32,500.00

1,850.00 4,040.00 5,890.00

90.00 30.00 120.00

5.50 6.50 12.00

1,280.00 4,920.00 6,200.00

125.00 125.00 250.00

400.00 1,400.00 1,800.00

975.00 1,825.00 2,800.00

4.50 4.50 9.00

425.00 425.00 850.00

3,900.00 3,600.00 7,500.00

52.00 34.00 86.00

100.00 250.00 350.00

100.00 250.00 350.00

225.00 525.00 750.00
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Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

44 Special

*Grand Total = Base Bid with Contingency + all Alternates

Proposed Subs C.C.? (Pg. 46-48)

Contract Compliance No. (Pg. 3)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Bid Affidavit Complete? (Pgs. 56-57)

Base Bid Subtotal:

Force Account (15% of Subtotal):

1,049,863.00

(1) Addendum Ackldgmnt. Completed? (Pg. 2)

Bid Signature Page Completed ? (Pg. 2-3)

0.00

157,479.45

1,207,342.45

Bid Proposal Signature Affidavit Completed? (Pg. 4)

Bonding Company (Pg. 26-27)

Base Bid w/Contingency:

Alternates Subtotal:

$1,207,342.45

Prime & (applicable) Subs Prequalified to Bid?

GRAND TOTAL*:

Material Labor Total

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341

$1,806,356.75

Inactive C.C. #  Provided alternative on Form B5 (steel 

grit as abrasive).

yes but didn't date

yes

31-1286248 (INACTIVE)

235,611.75

49.61%

yes

yes

yes

n/a

Ohio Farmers Insurance Co. (pg. 25 says "USI"???)

0.00

1,570,745.00

1,806,356.75
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ORD# 0563-2016, DIVISION OF WATER

STATE ROUTE 710 EAST TANK PAINTING IMPROVEMENTS

CONTRACT NO. 2143, C.I.P. NO. 690477-100010

BID TABULATION, OPENED 2/17/16

Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

2 Spec  Removal of Cathodic Wiring 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

3 Spec  Installing New Cathodic Wiring Per 1.1.A.3 1 LS 10,000.00 10,000.00 20,000.00 20,000.00

4 Spec  

Remove Existing Interior Wet Coating and Recoat 710 East 

Interior Wet Area, Per Schedule A 1 LS 200,000.00 250,000.00 450,000.00 450,000.00

5 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry Belly of the Bowl Only, Per Schedule B 1  LS 10,000.00 40,000.00 50,000.00 50,000.00

6 Spec  

Remove Existing Interior Dry Coating and Recoat 710 East 

Interior Dry, All Surfaces Except Belly of the Bowl, Per 

Schedule C 1 LS 80,000.00 120,000.00 200,000.00 200,000.00

7 Spec  

Lead Containment, Handling and Disposal, Interior Wet 

Area, Per Schedule A, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

8 Spec  

Lead Containment, Handling and Disposal, Interior Dry 

Area, Per Schedule B & C, Contingency Item 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

9 Spec  

710 East Tank Exterior Base Plate Touch Up, S.S 4.3.C & 

Schedule D 1 LS  1,000.00 4,000.00 5,000.00 5,000.00

10 Spec  

710 West Tank Exterior Base Plate Touch Up, S.S. 4.4.E & 

Supplemental Spec Schedule D 1 LS 1,000.00 4,000.00 5,000.00 5,000.00

11 Spec  

710 West Interior Wet Spot Repair, See Supplemental 

Schedule E 1 LS 2,000.00 8,000.00 10,000.00 10,000.00

12 Spec  

710 West Tank Pipe and Appurtenance Coating In Interior 

Valve Vault, S.S. 4.4.A & Supplemental Schedule F 1  LS  2,000.00 6,000.00 8,000.00 8,000.00

13 Spec  

710 East Tank Pressure Wash and Spot Repair, See 

Schedule G 1  LS 10,000.00 20,000.00 30,000.00 30,000.00

14 Spec  

710 West Tank Pressure Wash and Spot Repair, See 

Schedule G 1 LS 10,000.00 20,000.00 30,000.00 30,000.00

15 Spec  

Install Caulking, Sikaflex 1a, As Directed, 10.3 fl. Oz. 

Tubes, Per Schedule C, Contingency Item 200 EA 4.00 16.00 20.00 4,000.00

16 Spec  

710 East Tank Paint Platform and Ladder Yellow, S.S. 

4.1.A 1 LS 200.00 300.00 500.00 500.00

17 Spec   710 East Tank Kick Plate Modification, S.S. 4.1.B 1  LS 2,000.00 3,000.00 5,000.00 5,000.00

18 Spec   710 East Tank Install Hinged Floor Cover, 4.1.C 1  LS 500.00 500.00 1,000.00 1,000.00

19 Spec  

710 East Tank Replace Interior Wet Crow’s Nest Platform 

Decking, S.S. 4.2.A  1 LS 4,000.00 6,000.00 10,000.00 10,000.00

20 Spec   710 East Tank Roof Vent Replacement, S.S. 4.3.A 1 LS 2,000.00 3,000.00 5,000.00 5,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

Extended Total

19,500.00

2,150.00

21,700.00

387,500.00

40,400.00

341,000.00

8,100.00

8,100.00

4,900.00

4,900.00

41,650.00

5,840.00

150,862.00

150,862.00

8,400.00

1,200.00

2,800.00

3,100.00

6,800.00

7,920.00

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341
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Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

21 Spec   710 East Tank Roof Vent Screen Repair, S.S. 4.3.B 1 LS 100.00 200.00 300.00 300.00

22 Spec   710 East Tank Remove Cables, S.S. 4.3.D 1 LS 50.00 200.00 250.00 250.00

23 Spec   710 East Tank Install New Safety Chain, 4.3.E  1  LS  200.00 300.00 500.00 500.00

24 Spec   710 West Tank Surface Prep and Coat Ladder, S.S. 4.4.B 1  LS 200.00 300.00 500.00 500.00

25 Spec  

710 West Tank Install New Safety Chain of Roof, S.S. 

4.4.F  1 LS 200.00 300.00 500.00 500.00

26 Spec  

710 West Tank Overflow Modifications, See Plans 

Included With Bid Package 1 LS 7,500.00 15,000.00 22,500.00 22,500.00

27 Spec  

710 East Tank Overflow Modifications, See Electronic 

Plans Included With Bid Package 1  LS 5,000.00 10,000.00 15,000.00 15,000.00

28 Spec  

710 West Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1  LS 12,000.00 13,000.00 25,000.00 25,000.00

29 Spec  

710 East Tank Ice Guard Installation, See Electronic Plans 

Included With Bid Package 1 LS 12,000.00 13,000.00 25,000.00 25,000.00

30 Spec  

3/4” Copper Sensing Line Replacement, See Electronic 

Plans Included With Bid Package 1 LS 500.00 1,000.00 1,500.00 1,500.00

31 202  

Pipe Filled In Place, See Electronic Plans Included With 

Bid Package 50 FT 8.00 22.00 30.00 1,500.00

32 207  

Perimeter Filter Fabrics Fence, See Electronic Plans 

Included With Bid Package 314 FT 2.00 5.00 7.00 2,198.00

33 207  

Inlet Protection, See Electronic Plans Included With Bid 

Package 2  EA  50.00 200.00 250.00 500.00

34 601   Riprap, See Electronic Plans Included With Bid Package 10  SY 50.00 100.00 150.00 1,500.00

35 604  

Catch Basin Adjusted To Grade, See Electronic Plans 

Included With Bid Package, Contingency Item 1 EA 100.00 900.00 1,000.00 1,000.00

36 604  

Catch Basin, Standard, AA-S133A, See Electronic Plans 

Included With Bid Package 1 EA 3,000.00 3,000.00 6,000.00 6,000.00

37 659  

Permanent Seeding and Mulching, See Electronic Plans 

Included With Bid Package 470 SY 2.50 5.00 7.50 3,525.00

38 906  

Stone Foundation, See Electronic Plans Included With Bid 

Package, Contingency Item 3  CY 50.00 100.00 150.00 450.00

39 Spec  

Concrete Splash Pad, See Electronic Plans Included With 

Bid Package 2  EA 2,000.00 3,000.00 5,000.00 10,000.00

40 Spec  

Scour Stop, As Per Plan, See Electronic Plans Included 

With Bid Package 98 SY 20.00 40.00 60.00 5,880.00

41 Spec

710 East and West Wall Louver Vent Maintenance, SS 

4.4.C 28 EA 20.00 200.00 220.00 6,160.00

42 Spec  

710 East and West Wall Louver Vent Replacements, SS 

4.4.D, Contingency Item 28  EA 300.00 1,000.00 1,300.00 36,400.00

43 Spec

710 West Tank Install Hinge on Condensate Hatch Lid, 

4.4.G 1 LS 100.00 100.00 200.00 200.00

Extended Total

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341

400.00

800.00

275.00

1,895.00

375.00

99,300.00

99,300.00

32,500.00

32,500.00

5,890.00

6,000.00

3,768.00

12,400.00

2,500.00

1,800.00

2,800.00

4,230.00

2,550.00

15,000.00

8,428.00

9,800.00

9,800.00

750.00
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Material Labor Total

Extended 

Total

1 Spec 

Mobilization/Demobilization Fee, Not To Exceed 5% of 

Total 1 LS 15,000.00 20,000.00 35,000.00 35,000.00

Item 

No.

Ref. 

No. Description

Est. 

Qty's Units

Engineer's Estimate

44 Special

*Grand Total = Base Bid with Contingency + all Alternates

Proposed Subs C.C.? (Pg. 46-48)

Contract Compliance No. (Pg. 3)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Bid Affidavit Complete? (Pgs. 56-57)

Base Bid Subtotal:

Force Account (15% of Subtotal):

1,049,863.00

(1) Addendum Ackldgmnt. Completed? (Pg. 2)

Bid Signature Page Completed ? (Pg. 2-3)

0.00

157,479.45

1,207,342.45

Bid Proposal Signature Affidavit Completed? (Pg. 4)

Bonding Company (Pg. 26-27)

Base Bid w/Contingency:

Alternates Subtotal:

$1,207,342.45

Prime & (applicable) Subs Prequalified to Bid?

GRAND TOTAL*:

Extended Total

American Suncraft Co., Inc.                                                 

10836 Schiller Rd., Medway, OH 45341

$1,806,356.75

Inactive C.C. #  Provided alternative on Form B5 (steel 

grit as abrasive).

yes but didn't date

yes

31-1286248 (INACTIVE)

235,611.75

49.61%

yes

yes

yes

n/a

Ohio Farmers Insurance Co. (pg. 25 says "USI"???)

0.00

1,570,745.00

1,806,356.75
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