

**Information to be included in all Legislation authorizing
Entering into Contracts:**

The names of all companies bidding, or submitting an RFP or RFSQ

U.S. Utility Contractor, Co.

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

U.S. Utility Contractor, Co., Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

U.S. Utility Contractor, Co.- F1

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

This work consists of providing labor and equipment for setting poles, installing conductor, removal of poles and conductor at various locations within the Columbus Electric system on an as needed basis and other such work as may be necessary.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The City anticipates issuing a notice to proceed on or about August 23, 2016. All work shall be completed by August 22, 2017.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$500,000.00