

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<b>Name</b>	<b>C.C. No.</b>	<b>City/State</b>	<b>MAJ/MBE/FBE</b>
Anderzack-Pitzen Constr.	34-1714102	Metamora/Ohio	Majority
Complete General Constr.	31-4366382	Columbus/Ohio	Majority
Elite Excavating Co. of Ohio	20-1643186	Mansfield/Ohio	Majority
Fields Excavating, Inc.	31-1451322	Kitts Hill/Ohio	Majority
George J. Igel & Co.	31-4214570	Columbus/Ohio	Majority
John Eramo & Sons	31-0724866	Hilliard/Ohio	Majority
Loveland Excavating	31-1659037	Canal Winchester/Ohio	Majority
Nickolas Savko & Sons	31-0907362	Columbus/Ohio	Majority
Tata Excavating	31-0717926	Columbus/Ohio	Majority
Trucco Construction Co.	31-1293605	Powell/Ohio	Majority
Stonegate Construction	inactive	Belpre/Ohio	?

2. **Complete address, contact name and phone number for the successful bidder only.**

George J. Igel & Co. Inc.  
2040 Alum Creek Drive  
Columbus, Ohio 43207  
614.445.8421

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The project provides for the construction of approximately 10,200 L.F. of 30" water transmission main on Waggoner Road from Havens Corner Road to Clark State Road. The purpose of the project is to improve flow and pressure to the northeast area of the distribution system.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract completion to be within 240 calendar days after the date of the Notice to Proceed. Assuming the NTP is issued by February 18, 2008 than the contract completion would be October 15, 2008.

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$ 2,484,011.53 for construction by George J. Igel & Co.  
\$ 294,182.50 for inspection by Transportation Construction Inspection  
\$ 2,778,194.03 Total amount to be legislated