

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

| <u>Name</u> | <u>C.C. No.</u> | <u>City/State</u> | <u>Maj/MBE/FBE</u> |
|-----------------------------------|------------------------|--------------------------|---------------------------|
| George J. Igel & Co. | 31-421457 | Columbus, Oh | Majority |
| Columbus Asphalt Paving, Inc. | 31-0857095 | Gahanna, Oh | Majority |
| Tata Excavating | 31-0717926 | Columbus, Oh | Majority |
| Complete General Construction Co. | 31-4366382 | Columbus, Oh | Majority |
| John Eramo & Sons, Inc. | 31-0724866 | Hilliard, Oh | Majority |

2. **Complete address, contact name and phone number for the successful bidder only.**

George J. Igel & Co.
2040 Alum Creek Dr.
Columbus, Ohio 43207
David Downs, Chief Estimator (614) 445-8421

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The project provides for general rehabilitation of the area distribution system and includes construction of new water mains, abandoning existing water mains, and transferring water services in the University Area. The purpose of the project is to improve flow and water quality at non-looped (dead-end) conditions; eliminate smaller mains which are a source of regular maintenance and poor fire flow; and replace water mains that require repeated regular maintenance. Proposed water mains are planned for Blake Avenue, Duncan Street, Adams Avenue, Clinton Street, Wilcox Street, Maynard Avenue, Shady Hill Drive, Como Avenue, Longview Avenue, Audubon Road, Wainwright Drive, and Milton Avenue. Abandonment of mains and transferring of services are planned for High Street (13th to Lane), Tompkins Avenue, North Street, Kenny Road, Blake Avenue, Duncan Street, Adams Avenue, Wilcox Street, Como Avenue, Longview Avenue, Audubon Road, and Wainwright Drive.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work shall be completed within 365 calendar days after the date of the Notice to Proceed.

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

| | |
|----------------|---|
| \$2,664,046.59 | Construction – George J. Igel & Co. |
| \$ 357,659.00 | Inspection – Transportation Division, Construction Inspection |
| \$3,021,705.59 | |