ORD# 1129-2013
KOKOSING'S BID BREAKDOWN:

Kokosing Construction

Pay o . Engineer's Estimate Gompany, Inc.
Item Description Qty's| Unit
No. Unit/L.S. Extended Unit/L.S. Extended
Price Toal Price Total
DRWP Treatment Capacity
y  |Increase, Complete - General 1 | Ls. | $31,900,000] $31,900,000] 19,000,000 19,000,000
Construction Except for Pay Items
2 thru 11. BASE BID
2 |Add'l 4.5' Diameter Drilled Shaft 50 | L.F. $200 $10,000 600 30,000
3 |Add'l 24" Diameter Drilled Shaft 30 | LF $50 $1,500 175 5,250
4 |Add'l 21" Diameter Drilled Shaft | 30 | L.F. $50 $1,500 165 4,950
5 |Removal & Disposal of 1000 | Tons $200]  $200,000 30 30,000
Contaminated Soils
6 |Extra Excavation 500 | C.Y. $25 $12,500 10 5,000
7  |Extra Select Backfill 500 | C.Y. $30 $15,000 30 15,000
8 |Extra Rock Excavation 200 | C.Y. $150 $30,000 70 14,000
g |Add1Full Depth Asphalt 500 | S.Y. $40 $20,000 40 20,000
Pavement
10 1 Allow- $100,000 $100,000 100,000 100,000
General Cash Allowance ance ' ' ' '
SUBTOTAL $32,290,500.00 $19,224,200.00
11 | Conting. = 10% of Pay Items 1-10 $3,229,050.00 $1,922,420.00
BIDDER'S TOTAL $35,519,550.00 $21,146,620.00
1A | ALTERNATIVE ABID (Qty1,L.S.) $33,400,000.00 $19,777,000.00
Items 2-10: $224,200.00
Subtotal for Alternative A $20,001,200.00
Contingency on Alternative A Bid $2,000,120.00
GRAND TOTAL FOR ALTERNATIVE A $33,400,000.00 $22,001,320.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE (ALT A) -36.69%
(3) Addendum Ackldgmnts. Completed? (Proposal Pg. 8{11}) yes
Proposal Signature Completed ? (Proposal Pg. 9{12}) yes
Proposed Subs C.C.? (Bid Supp Forms Pgs. 2-3) yes
Contract Compliance No. (Bid Supp Forms Pg. 5) 31-1023518 (exp. 2/14/14, MAJ)
Non-Collusion Affidavit Initialed (Bid Supp Forms Pg. 32{31}) yes
Statements & Affidavit Completed? (Bid Supp Forms Pgs.
31{30}, 33-34{32-33}) yes

Bonding Company (Bid Supp Forms Pg. 35{34})

Liberty Mutual & Travelers

Alternative A:
$777,000.00

$77,700.00
$854,700.00



