DIRECTOR'S INFORMATION SHEET

<u>Information to be included in all Legislation authorizing entering into a Contract:</u>

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No./Exp. Date	Ci	ty/State	Status
Insituform Technologies, Inc.	13-3032158	4/22/2015	MAJ	Chesterfield, MO
Layne Inliner Technologies	01-0684682	2/6/2016	MAJ	Hilliard, OH
SAK Construction, LLC	20-4193988	1/23/2015	MAJ	O'Fallon, MO

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). Competitive Bid

3. List the ranking and order of all bidders.

Name	CCCN	Exp. Date	Status	City/State
Insituform Technologies, Inc.	13-3032158	4/22/2015	MAJ	Chesterfield, MO
Layne Inliner Technologies	01-0684682	2/6/2016	MAJ	Hilliard, OH
SAK Construction, LLC	20-4193988	1/23/2015	MAJ	O'Fallon, MO

4. Complete address, contact name and phone number for the successful bidder only.

Insituform Technologies, LLC 17988 Edison Ave

Chesterfield, MO 63005

Contact: Debra Jasper; PH: (636) 530-8000; djasper@insituform.com

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Blueprint Linden: Lining Project, Phase 2, C.I.P. No. 650874-100002. The work for which proposals are invited consists of: the rehabilitation of approximately 69,800 LF of 8- thru 24-inch sewers utilizing the Cured-in-Place Pipe (CIPP) process, manhole rehabilitation), and other such work as may be necessary to complete the contract in accordance with the plans and specifications set forth in the Bid Submittal Documents.

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The work under this contract shall be completed in a manner acceptable to the City within 365 calendar days after the date of the Notice to Proceed.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

Project will rehabilitate existing sanitary sewers within the Linden area reducing inflow and infiltration to the City's sanitary system. Project will mitigate sanitary sewer overflows to basements and waterways.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is \$3,917,125.85, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract \$3,917,125.85 Future Anticipated Needs \$ TBD CONTRACT TOTAL \$3,917,125.85

9. <u>Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):</u>

Name	C.C. No./Exp. Date			Status
Insituform Technologies, LLC	13-3032158	04/22/2015	MAJ	_
Advanced Underground Inspection	38-3618574 11/1	1/2016	MAJ	
Brenneman Excavating, Inc.	03-0376951 01/2	2/2015	MAJ	
MCSP	31-1692549	07/22/2015	MAJ	

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Insituform Technologies, LLC	Project Mgmt., Rehab	\$2,834,660.85
Advanced Underground Inspection	Sewer Cleaning/ CCTV	\$ 195,830.00
Brenneman Excavating, Inc.	Manhole Castings	\$ 417,875.00
MCSP	Manhole Rehabilitation	\$ 468,760.00

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

Revised Date: 05-23-11