

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATED QUANTITIES	UNIT	UNIT
					MATERIAL \$
1	614	Maintaining Traffic	1	LS	
2	SS-3	8-inch, Bypass Pumping	1	LS	
3	SS-3	10-inch, Bypass Pumping	1	LS	
4	SS-3	12-inch, Bypass Pumping	1	LS	
5	SS-3	15-inch, Bypass Pumping	1	LS	
6	SS-3	18-inch, Bypass Pumping	1	LS	
7	SS-3	20-inch, Bypass Pumping	1	LS	
8	SS-3	21-inch, Bypass Pumping	1	LS	
9	SS-3	24-inch, Bypass Pumping	1	LS	
10	SS-4	8-inch, Sewer Cleaning	48,370	LF	
11	SS-4	10-inch, Sewer Cleaning	8,180	LF	
12	SS-4	12-inch, Sewer Cleaning	4,300	LF	
13	SS-4	15-inch, Sewer Cleaning	2,130	LF	
14	SS-4	18-inch, Sewer Cleaning	1450	LF	
15	SS-4	20-inch, Sewer Cleaning	380	LF	
16	SS-4	21-inch, Sewer Cleaning	3360	LF	
17	SS-4	24-inch, Sewer Cleaning	1630	LF	
18	SS-4	8-inch, Heavy Sewer Cleaning, as Directed by the Engineer	14,510	LF	
19	SS-4	10-inch, Heavy Sewer Cleaning, as Directed by the Engineer	2,450	LF	

20	SS-4	12-inch, Heavy Sewer Cleaning, as Directed by the Engineer	1,290	LF	
21	SS-4	15-inch, Heavy Sewer Cleaning, as Directed by the Engineer	640	LF	
22	SS-4	18-inch, Heavy Sewer Cleaning, as Directed by the Engineer	440	LF	
23	SS-4	20-inch, Heavy Sewer Cleaning, as Directed by the Engineer	120	LF	
24	SS-4	21-inch, Heavy Sewer Cleaning, as Directed by the Engineer	1010	LF	
25	SS-4	24-inch, Heavy Sewer Cleaning, as Directed by the Engineer	490	LF	
26	SS-5	8-inch, Sewer Televising	48,370	LF	
27	SS-5	10-inch, Sewer Televising	8,180	LF	
28	SS-5	12-inch, Sewer Televising	4,300	LF	
29	SS-5	15-inch, Sewer Televising	2,130	LF	
30	SS-5	18-inch, Sewer Televising	1450	LF	
31	SS-5	20-inch, Sewer Televising	380	LF	
32	SS-5	21-inch, Sewer Televising	3360	LF	
33	SS-5	24-inch, Sewer Televising	1630	LF	
34	SS-7	Cementitious Grouting, as Directed by the Engineer	10	CF	
35	SS-10	Replace Manhole Frame and Cover	315	EA	
36	SS-10	Concrete Collar	270	EA	
37	SS-10	Flexible Chimney Seal	315	EA	
38	SS-10	Manhole Lining	3320	VF	
39	SS-10	Bench and Channel Reconstruction, as Directed by the Engineer	5	EA	
40	SS-10	Raise Manhole Cover to Grade, as Directed by The Engineer	5	EA	
41	SS-10	Raise Manhole Frame and Cover to Grade, as Directed by The Engineer	5	EA	
42	SS-11	Lateral Sewer Televised, as Directed by the Engineer	5	EA	

43	SS-11	Lateral Sewer Dye Tested, as Directed by the Engineer	5	EA	
44	SS-12	8-inch CIPP, 6.0 mm Min Thickness	48,370	LF	
45	SS-12	10-inch CIPP 6.0 mm Min Thickness	8,180	LF	
46	SS-12	12-inch CIPP, 6.0 mm Min Thickness	4,300	LF	
47	SS-12	15-inch CIPP 7.5 mm Min Thickness	2,130	LF	
48	SS-12	18-inch CIPP 9.0 mm Min Thickness	1450	LF	
49	SS-12	20-inch CIPP 10.5 mm Min Thickness	380	LF	
50	SS-12	21-inch CIPP 10.5 mm Min Thickness	3360	LF	
51	SS-12	24-inch CIPP 12.0 mm Min Thickness	1630	LF	
52	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (8" CIPP)	1	LF	
53	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (10" CIPP)	1	LF	
54	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (12" CIPP)	1	LF	
55	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (15" CIPP)	1	LF	
56	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (18" CIPP)	1	LF	
57	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (20" CIPP)	1	LF	
58	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (21" CIPP)	1	LF	
59	SS-12	1.5 mm Incremental Wall Thickness Increase or Decrease (24" CIPP)	1	LF	
60	SS-12	Air Test	290	EA	
61	SS-12	Lateral Sewer Reestablished	2320	EA	
62	Spec.	Force Account (.10 x Sum of Items 1 through 61)			
ENGINEER'S ESTIMA					

The Bidder's Total is for information only at the time of opening bids. The City will make the totals, the Unit or Lump Sum Price shall govern.

The Bidder shall insert its Contract Compliance Certification Number on the following line or

Contract Compliance No.: 13-3032158

Federal I.D. No: \_\_\_\_\_

### NOTES

**Apparent low bidder - Insituform Technologies, LLC**

Engineering Estimate: \$4,382,773.00

ENGINEER'S ESTIMATE			INSITUFORM TECHNOLOGIES, LLC	
T PRICE IN FIGURES		EXTENSION	UNIT PRICE IN FIGURES	EXTENSION
LABOR	TOTAL SUM OF MATERIAL AND LABOR	TOTAL IN FIGURES	TOTAL SUM OF MATERIAL AND LABOR	TOTAL IN FIGURES
\$	\$	\$	\$	\$
	25,000.00	25,000.00	23,373.50	23,373.50
	5,000.00	5,000.00	1,000.00	1,000.00
	1,000.00	1,000.00	1,000.00	1,000.00
	3,500.00	3,500.00	1,000.00	1,000.00
	25,000.00	25,000.00	1,000.00	1,000.00
	14,000.00	14,000.00	1,000.00	1,000.00
	15,000.00	15,000.00	1,000.00	1,000.00
	15,000.00	15,000.00	12,433.10	12,433.10
	15,000.00	15,000.00	15,096.40	15,096.40
	1.20	58,044.00	1.60	77,392.00
	1.20	9,816.00	1.60	13,088.00
	1.20	5,160.00	1.60	6,880.00
	1.20	2,556.00	1.80	3,834.00
	4.00	5,800.00	2.10	3,045.00
	4.00	1,520.00	2.30	874.00
	4.00	13,440.00	2.40	8,064.00
	5.00	8,150.00	2.70	4,401.00
	0.50	7,255.00	0.60	8,706.00
	0.50	1,225.00	0.60	1,470.00

	<b>0.50</b>	<b>645.00</b>	<b>0.60</b>	<b>774.00</b>
	<b>0.50</b>	<b>320.00</b>	<b>0.60</b>	<b>384.00</b>
	<b>1.00</b>	<b>440.00</b>	<b>0.80</b>	<b>352.00</b>
	<b>1.50</b>	<b>180.00</b>	<b>1.00</b>	<b>120.00</b>
	<b>1.50</b>	<b>1,515.00</b>	<b>1.00</b>	<b>1,010.00</b>
	<b>2.00</b>	<b>980.00</b>	<b>1.10</b>	<b>539.00</b>
	<b>1.80</b>	<b>87,066.00</b>	<b>1.00</b>	<b>48,370.00</b>
	<b>1.80</b>	<b>14,724.00</b>	<b>1.00</b>	<b>8,180.00</b>
	<b>1.80</b>	<b>7,740.00</b>	<b>1.00</b>	<b>4,300.00</b>
	<b>2.10</b>	<b>4,473.00</b>	<b>1.00</b>	<b>2,130.00</b>
	<b>2.10</b>	<b>3,045.00</b>	<b>1.00</b>	<b>1,450.00</b>
	<b>2.30</b>	<b>874.00</b>	<b>1.00</b>	<b>380.00</b>
	<b>2.30</b>	<b>7,728.00</b>	<b>1.00</b>	<b>3,360.00</b>
	<b>2.50</b>	<b>4,075.00</b>	<b>1.00</b>	<b>1,630.00</b>
	<b>100.00</b>	<b>1,000.00</b>	<b>54.00</b>	<b>540.00</b>
	<b>950.00</b>	<b>299,250.00</b>	<b>945.60</b>	<b>297,864.00</b>
	<b>750.00</b>	<b>202,500.00</b>	<b>540.40</b>	<b>145,908.00</b>
	<b>400.00</b>	<b>126,000.00</b>	<b>276.70</b>	<b>87,160.50</b>
	<b>150.00</b>	<b>498,000.00</b>	<b>125.40</b>	<b>416,328.00</b>
	<b>760.00</b>	<b>3,800.00</b>	<b>540.40</b>	<b>2,702.00</b>
	<b>570.00</b>	<b>2,850.00</b>	<b>270.20</b>	<b>1,351.00</b>
	<b>790.00</b>	<b>3,950.00</b>	<b>540.40</b>	<b>2,702.00</b>
	<b>320.00</b>	<b>1,600.00</b>	<b>540.40</b>	<b>2,702.00</b>

	<b>200.00</b>	<b>1,000.00</b>	<b>216.10</b>	<b>1,080.50</b>
	<b>24.00</b>	<b>1,160,880.00</b>	<b>22.75</b>	<b>1,100,417.50</b>
	<b>29.00</b>	<b>237,220.00</b>	<b>26.20</b>	<b>214,316.00</b>
	<b>31.00</b>	<b>133,300.00</b>	<b>31.90</b>	<b>137,170.00</b>
	<b>58.00</b>	<b>123,540.00</b>	<b>44.00</b>	<b>93,720.00</b>
	<b>65.00</b>	<b>94,250.00</b>	<b>58.00</b>	<b>84,100.00</b>
	<b>75.00</b>	<b>28,500.00</b>	<b>67.50</b>	<b>25,650.00</b>
	<b>75.00</b>	<b>252,000.00</b>	<b>77.70</b>	<b>261,072.00</b>
	<b>80.00</b>	<b>130,400.00</b>	<b>103.70</b>	<b>169,031.00</b>
	<b>2.20</b>	<b>2.20</b>	<b>1.50</b>	<b>1.50</b>
	<b>2.60</b>	<b>2.60</b>	<b>1.80</b>	<b>1.80</b>
	<b>3.00</b>	<b>3.00</b>	<b>2.10</b>	<b>2.10</b>
	<b>3.50</b>	<b>3.50</b>	<b>2.40</b>	<b>2.40</b>
	<b>4.00</b>	<b>4.00</b>	<b>2.70</b>	<b>2.70</b>
	<b>4.00</b>	<b>4.00</b>	<b>3.50</b>	<b>3.50</b>
	<b>4.00</b>	<b>4.00</b>	<b>4.10</b>	<b>4.10</b>
	<b>4.50</b>	<b>4.50</b>	<b>4.90</b>	<b>4.90</b>
	<b>300.00</b>	<b>87,000.00</b>	<b>175.00</b>	<b>50,750.00</b>
	<b>100.00</b>	<b>232,000.00</b>	<b>90.00</b>	<b>208,800.00</b>
<b>Sub-Total</b>		<b>\$3,984,339</b>		<b>\$3,561,023.50</b>
		<b>\$398,434</b>		<b>\$356,102.35</b>
<b>TE</b>	<b>TOTAL</b>	<b>\$4,382,773</b>		<b>\$3,917,125.85</b>

extension and if there are differences in the

attach a completed application.

Bond Amount (Page P-47)	10%
Bonding Company (Page P-47)	Travelers Casualty and Surety Co. of America
Proposal Bond Amount Required (P-47)	\$391,712.59
Contract Compliance No. (Page P-12)	13-3032158
Non-Collusion Affidavit Completed? (Page P-32)	Yes
Local Vendor? Y/N	No
Addendum Acknowledgement Completed? (Page-45)	NA
Proposal Affidavit Completed? (Page P-34)	Yes



LAYNE INLINER, LLC		SAK CONSTRUCTION, LLC	
UNIT PRICE IN FIGURES	EXTENSION	UNIT PRICE IN FIGURES	EXTENSION
TOTAL SUM OF MATERIAL AND LABOR	TOTAL IN FIGURES	TOTAL SUM OF MATERIAL AND LABOR	TOTAL IN FIGURES
\$	\$	\$	\$
54,000.00	54,000.00	14,000.00	14,000.00
1,200.00	1,200.00	1.00	1.00
600.00	600.00	1.00	1.00
600.00	600.00	1.00	1.00
1,800.00	1,800.00	1.00	1.00
1,500.00	1,500.00	1.00	1.00
1,500.00	1,500.00	1,000.00	1,000.00
12,000.00	12,000.00	2,000.00	2,000.00
12,000.00	12,000.00	5,000.00	5,000.00
1.50	72,555.00	3.50	169,295.00
1.50	12,270.00	3.50	28,630.00
1.50	6,450.00	3.50	15,050.00
1.75	3,727.50	4.50	9,585.00
2.25	3,262.50	5.50	7,975.00
2.45	931.00	6.00	2,280.00
2.55	8,568.00	7.00	23,520.00
3.00	4,890.00	9.00	14,670.00
0.70	10,157.00	0.50	7,255.00
0.70	1,715.00	0.50	1,225.00

<b>0.70</b>	<b>903.00</b>	<b>0.75</b>	<b>967.50</b>
<b>0.70</b>	<b>448.00</b>	<b>0.75</b>	<b>480.00</b>
<b>0.90</b>	<b>396.00</b>	<b>1.00</b>	<b>440.00</b>
<b>1.05</b>	<b>126.00</b>	<b>1.25</b>	<b>150.00</b>
<b>1.05</b>	<b>1,060.50</b>	<b>1.25</b>	<b>1,262.50</b>
<b>1.20</b>	<b>588.00</b>	<b>1.50</b>	<b>735.00</b>
<b>1.10</b>	<b>53,207.00</b>	<b>1.10</b>	<b>53,207.00</b>
<b>1.10</b>	<b>8,998.00</b>	<b>1.05</b>	<b>8,589.00</b>
<b>1.10</b>	<b>4,730.00</b>	<b>1.15</b>	<b>4,945.00</b>
<b>1.10</b>	<b>2,343.00</b>	<b>1.35</b>	<b>2,875.50</b>
<b>1.10</b>	<b>1,595.00</b>	<b>1.85</b>	<b>2,682.50</b>
<b>1.10</b>	<b>418.00</b>	<b>2.15</b>	<b>817.00</b>
<b>1.10</b>	<b>3,696.00</b>	<b>2.45</b>	<b>8,232.00</b>
<b>1.10</b>	<b>1,793.00</b>	<b>2.95</b>	<b>4,808.50</b>
<b>50.00</b>	<b>500.00</b>	<b>50.00</b>	<b>500.00</b>
<b>1,020.00</b>	<b>321,300.00</b>	<b>975.00</b>	<b>307,125.00</b>
<b>585.00</b>	<b>157,950.00</b>	<b>740.00</b>	<b>199,800.00</b>
<b>300.00</b>	<b>94,500.00</b>	<b>315.00</b>	<b>99,225.00</b>
<b>136.00</b>	<b>451,520.00</b>	<b>205.00</b>	<b>680,600.00</b>
<b>583.00</b>	<b>2,915.00</b>	<b>475.00</b>	<b>2,375.00</b>
<b>295.00</b>	<b>1,475.00</b>	<b>685.00</b>	<b>3,425.00</b>
<b>583.00</b>	<b>2,915.00</b>	<b>790.00</b>	<b>3,950.00</b>
<b>583.00</b>	<b>2,915.00</b>	<b>300.00</b>	<b>1,500.00</b>

<b>233.00</b>	<b>1,165.00</b>	<b>300.00</b>	<b>1,500.00</b>
<b>26.00</b>	<b>1,257,620.00</b>	<b>28.00</b>	<b>1,354,360.00</b>
<b>28.25</b>	<b>231,085.00</b>	<b>28.00</b>	<b>229,040.00</b>
<b>33.75</b>	<b>145,125.00</b>	<b>32.50</b>	<b>139,750.00</b>
<b>44.50</b>	<b>94,785.00</b>	<b>33.50</b>	<b>71,355.00</b>
<b>53.75</b>	<b>77,937.50</b>	<b>67.00</b>	<b>97,150.00</b>
<b>62.00</b>	<b>23,560.00</b>	<b>65.00</b>	<b>24,700.00</b>
<b>70.00</b>	<b>235,200.00</b>	<b>85.00</b>	<b>285,600.00</b>
<b>76.00</b>	<b>123,880.00</b>	<b>89.00</b>	<b>145,070.00</b>
<b>1.50</b>	<b>1.50</b>	<b>1.50</b>	<b>1.50</b>
<b>2.00</b>	<b>2.00</b>	<b>1.50</b>	<b>1.50</b>
<b>2.50</b>	<b>2.50</b>	<b>2.00</b>	<b>2.00</b>
<b>3.50</b>	<b>3.50</b>	<b>2.00</b>	<b>2.00</b>
<b>5.00</b>	<b>5.00</b>	<b>2.00</b>	<b>2.00</b>
<b>5.50</b>	<b>5.50</b>	<b>5.00</b>	<b>5.00</b>
<b>5.50</b>	<b>5.50</b>	<b>5.00</b>	<b>5.00</b>
<b>5.50</b>	<b>5.50</b>	<b>5.00</b>	<b>5.00</b>
<b>210.00</b>	<b>60,900.00</b>	<b>300.00</b>	<b>87,000.00</b>
<b>175.00</b>	<b>406,000.00</b>	<b>50.00</b>	<b>116,000.00</b>
	<b>\$3,983,306.00</b>		<b>\$4,241,730.50</b>
	<b>\$398,330.60</b>		<b>\$424,173.05</b>
	<b>\$4,381,636.60</b>		<b>\$4,665,903.55</b>

Bond Amount (Page P-47)	10%	Bond Amount (Page P-47)	10%
Bonding Company (Page P-47)	Travelers Casualty and Surety Co. of America	Bonding Company (Page P-47)	Travelers Casualty and Surety Co. of America
Proposal Bond Amount Required (P-47)	\$438,163.66	Proposal Bond Amount Required (P-47)	\$466,590.36
Contract Compliance No. (Page P-12)	01-0684682	Contract Compliance No. (Page P-12)	20-4193988
Non-Collusion Affidavit Completed? (Page P-32)	Yes	Non-Collusion Affidavit Completed? (Page P-32)	Yes
Local Vendor? Y/N	Yes	Local Vendor? Y/N	No
Addendum Acknowledgement Completed? (Page-45)	NA	Addendum Acknowledgement Completed? (Page-45)	NA
Proposal Affidavit Completed? (Page P-34)	Yes	Proposal Affidavit Completed? (Page P-34)	Yes






*(Pgs. X-X) &  
Form 1 (Pg.  
X) - Contract  
Compliance*





*Form 2 -  
Claims &  
Liquidated  
Damages*



*Form 3 - Comp*



*Form 4 - State*



<b><u>Form 5 - Debarment</u></b>
<b><u>Form 6 - Local Workforce</u></b>
<b><u>Form 7 - Health</u></b>
<b><u>Form 8 - Apprenticeship Programs</u></b>
<b><u>Form 9 - Expenses</u></b>
<b><u>Form 10 - Expenses</u></b>
<b><u>Form 11 - Debarment</u></b>
<b><u>Form 12 - Availability</u></b>
<b><u>Form 13 - Tracking</u></b>
<b><u>Pg. X - Environmental</u></b>


**Pgs. X-X - Stat**

**Statement 1:**

**Statement 2:**

**Statement 3:**

**Affidavit**

--

--

**Pg. X -**

**Addenda**

**Acknlgmt.**

**Proposal (Pg.**

**X) - Proposal**

**Signature**

--

--

**Pg. X - Propose**

--

--

--

--

--

--

--

--

--

--

**Additional Eva**

--

--

--

--

--

--

--

--

--

--

--

--





--

Department:

Division:

Lowest, Best, Most Responsive, Responsible Bid Tab Amount:

Vendor Name:

Bid Tab Amount:

<u>FACTORS</u>
Bidder (& subs) have active Contract Compliance No., or submitted on-line (Y/N)
Bidder has a record of claims against performance bonds or has paid liquidated damages, in the past 3 years (Y/N)
Negative Factors:
<u>Compliance with Various Local, State, and Federal Laws &amp; Regulations:</u>
Bidder has a record, within the past 3 years, of violations with the following (Y/N):
1. Fair Labor Standards Act
2. Prevailing Wage Laws
3. Unemployment Compensation Laws
4. Workers' Compensation Laws
5. Bidder has a record of non-compliance with any governmental agency regarding affirmative action programs (Y/N)
6. Bidder qualifies for an Bureau of Workers Compensation EMR (Y/N)
7. Bidder will make financial statements available upon request (Y/N)
Negative Factors:
<u>and Federal Health and Safety Laws:</u>
1. Bidder has a record of "Willful or "Serious" OSHA violations within the past 3 years (verify on OSHA.gov) (Y/N)
2. Bidder has a health and safety plan compliant w/current OSHA standards (Y/N)
3. Would bidder provide copy of their on-site safety plan (Y/N)
4. Would bidder provide OSHA 200-300 log (up to 3 yrs.) (Y/N)
5. Bidder has a record of EPA violations within the last 3 years (Y/N)
Negative Factors:

1. Has bidder been debarred/suspended from doing business with any govt. contracting agency within the last 3 years (Y/N)
<b>Negative Factors:</b>
1. What percentage of bidder's employees is drawn from Columbus, Franklin Co., or contiguous counties
<b>Negative Factors:</b>
<b><u>Health Care and Pension/Retirement Programs</u></b>
1. Bidder has health insurance? (Y/N)
2. If yes, percentage paid into plan:
3. Bidder has retirement or pension plan? (Y/N)
4. If yes, percentage paid into plan:
<b>Negative Factors:</b>
1. Bidder has bona-fide apprenticeship program? (Y/N)
<b>Negative Factors:</b>
<b><u>Experience, Competency, and Resources - NON-SPECIALIZED</u></b>
Bidder has adequate qualified safety personnel (Y/N)
Bidder has adequate non-specialized equipment for project (Y/N)
<b><u>Experience, Competency, and Resources - SPECIALIZED</u></b>
Bidder has adequate project management team (Y/N)
Bidder has adequate specialized equipment for project (Y/N)
<b><u>Deadlines and Cost Control</u></b>
Bidder has met deadlines & controlled costs on similar construction projects (Y/N)
<b><u>Liability</u></b>
Bidder does not have substantial uncompleted projects (Y/N)
<b><u>Valid Licenses and Certificates</u></b>
Bidder agrees to provide licensed workforce (Y/N)
Will bidder engage subcontractors to comply w/licensing requirements (Y/N)
License and/or Certificate No:
<b>Negative Factors:</b>
<b>Lowest Bid Dollar of non-environmental preferred bidder</b>
<b>Percent Over Low Bid:</b>
<b>Fundamentally Equivalent Bid ('I.e., within 10% of low bid)</b>
<b><u>Environmental Preference</u></b>
Does bidder documentation meet guidelines stated in bid book? (Y/N)

Difference versus lowest <b>non-environmental preferable</b> bidder (%)
Difference versus lowest <b>non-environmental preferable</b> bidder (\$)
Does bidder receive environmental preference (Y/N)? Mark "Yes" if bid is within 5% AND less than \$20,000, of the lowest <b>non-environmentally preferred</b> bid.
If awarded vendor is environmentally preferable, has Anita Musser been notified?
<b><u>ements and Affidavits</u></b>
Bidder is current on City income taxes (Y/N)
Non-Collusion has been initialed/dated (Y/N)
Affiant Signature has been completed (Y/N)
Proposal Affidavit has been signed by affiant & notarized (Y/N)
<b>Negative Factors:</b>
Bidder has acknowledged any addendums issued on project (Y/N)
Bidder has completed the Proposal Signature (Y/N)
<b>Negative Factors:</b>
<b><u>al Bond</u></b>
Bidder has completed Proposal Bond including Surety name (Y/N)
Bidder has attached Surety Power of Attorney (Y/N)
Bidder has attached Surety's Financial Statement (Y/N)
Bidder has attached Ohio Dept. of Insurance's Certificate of Compliance (Y/N)
<b>Negative Factors:</b>
<b>Grand Total Negative Factors:</b>
<b>Division's Recommendation:</b>

**Qualification Questions for Non-Responsive Proposals per Section 102.08, not covered above**

<b>Has the bidder submitted more than one proposal under the same name/subsidiary? (Y/N)</b>
<b>Are the bid prices material unbalanced? (Y/N)</b>
<b>Does the proposal contain conditions or qualifications not provided in the bid documents? (Y/N)</b>
<b>Does the proposal respond to the bid documents in all material respects, and does not contain irregularities or deviations? (Y/N)</b>
<b>Did the bidder add any provision reserving the right to accept or reject an award? (Y/N)</b>
<b>Did bidder fail to submit a unit price for each Contract item listed? (Y/N)</b>
<b>Did the bidder fail to submit a lump sum price where required? (Y/N)</b>

Negative Factors:

**Apparent low bidder is Insituform Technologies, LLC**

**CITY OF COLUMBUS  
BID EVALUATION FORM  
FOR CONTRACTS OVER \$20,000)**

<b>Public Utilities</b>	<b>CIP Number:</b> <u>650874-100002</u>
<b>Sewerage and Drainage</b>	<b>Project Name:</b> <u>Blueprint Linden: Lining F</u>
	<b>Funding Source:</b> <u>Sanitary Sewer General Ot</u>
	<b>Bid Opening Date:</b> <u>12/10/14</u>
<b>\$3,917,125.85</b>	<b>Engineer's Estimate</b> <u>\$4,382,773.00</u>

**Insituform Technologies,**

**LLC**  
\$3,917,125.85

**Layne Inliner, LLC**  
\$4,381,636.60

**SAK Construction, LLC**  
\$4,665,903.55

Yes	Yes	Yes
No	No	No
0	0	0
No	No	No
No	No	No
No	No	No
No	No	No
No	No	No
Yes	Yes	No
Yes	Yes	Yes
0	0	-1
Yes	No	No
Yes	Yes	Yes
Yes	Yes	Yes
Yes	Yes	Yes
No	No	No
-1	0	0

No	No	No
0	0	0
0.0%	95.0%	0.0%
Yes	Yes	Yes
71.70%	70%	100%
Yes	Yes	Yes
100% on 1st 3%	4%	100%
0	0	0
No	No	No
-1	-1	-1
Yes	Yes	Yes
Yes	Yes	Yes
Yes	Yes	Yes
Yes	Yes	Yes
Yes	Yes	Yes
Yes	Yes	Yes
Yes	No	Yes
Sewer Contractor - Multiple licenses	Cured-In-Place Pipe	SW00209
0	0	0
\$3,917,125.85	\$4,381,636.60	\$4,665,903.55
0%	12%	19%
yes	no	no
Yes	No	No



0	0	0
---	---	---



[illegible]

[illegible]

[illegible]

	0	0
--	---	---