Ord No. 1263-2015

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status
of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive
bid or submitting an RFP or RFSO.

Name C.C. No./Exp. Date City/State Status
Fields Excavating 34-1451322/417/17 Kitts Hill, OH MAJ
Conie Construction 31-1800904 10/22/16 Columbus, OH MAJ
Elite Excavating 20-1643186 4/7/17 Mansfield, OH MAJ
Shelly & Sands 31-4351261 1/16/16 Columbus, OH MAJ
Columbus Asphalt 31-0857095 1/9/16 Gahanna, OH MAJ

2. What type of bidding process was used (ITB, RFP, RESQ, Competitive Bid).
Competitive Bid

3. List the ranking and order of all bidders.
Fields Excavating - $1,444,917.60
Conie Construction Company - $1,578,000.00,
Elite Excavating Company of Ohio - $1,584,944.41,
Shelly & Sands, Inc. - $1,681,422.65,
Columbus Asphalt Paving - $1,771,659.74.

4. Complete address, contact name and phone number for the successful bidder only.
Fields Excavating
177 Twp Rd. 191
Kitts Hill, OH 45645
Jeff Fields
740-532-1780

5. A full description of all work to be performed including a full description of work to be
performed during any known phasing of the contract.
Eastside Neighborhood Stormwater System Improvements - CIP 610758-100000 consists of
all labor and materials for the construction of approximately 5,875 feet of 12-inch storm
sewer pipe, 54 standard catch basins, 20 type C standard manholes, 1 type E standard
manhole, 5 curb and gutter inlets, 653 feet of 4-inch underdrain and other such work as may
be necessary to complete the contract, in accordance with the plans CC-15985 and
specifications.

6. A narrative timeline for the contract including a beginning date, beginning and ending
dates for known phases of the contract and a projected ending date.
Contract work is required to be completed in a manner acceptable to the City within 365 days
from the date that a Notice To Proceed (NTP) is given by the City.

7. A narrative discussing the economic impact or economic advantages of the project:
community outreach or input in the development of the project; and any environmental
factors or advantages of the project.




This project was initiated in response to documented roadway and property flooding
affecting residents throughout the City of Columbus.

8. An estimate of the full cost of the Contract including a separate estimate of any and all
phases or proposed future contract modifications.
The bid amount and proposed award amount is $1,444,917.60, including a 20% construction
contingency amount that will be utilized to fund needed and approved changes in the work.
No contract modifications are anticipated at this time; however, construction exigency might
later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract $1,444,917.60
Future Anticipated Needs $ 0.00
CONTRACT TOTAL $ 1,444,917.60

9. Sub-Consultants identified to work on this contract, their contract compliance no. &
expiration date, and their status (NPO, MAJ, MBE, FBE, HL 1, AS1, or MBR):

Name C.C. No./Exp. Date Status
N/A

10. Scope of work for each subcontractor and their estimate of dollar value to be paid.




Ord No.:

Information to be included in all Legislation Modifying a Contract:

The names, contract compliance no. & expiration date, location by City/State and status
of all companies (NPO, MAJ. MBE, FBE, HL1, AS1, or MBR) submitting a competitive
bid or submitting an RFP or RESO.

Name C.C. No./Exp. Date City/State Status

What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).
Competitive Bid

List the ranking and order of all bidders.

The name, address, contact name, phone number and contract number of the firm
awarded the original contract.

A description of work performed to date as part of the contract and a full description of
work to be performed during any future phasing of the contract.

An updated contract timeline to contract completion.

7. A narrative discussing the economic impact or economic advantages of the project;

10.

community outreach or input in the development of the project; and any environmental
factors or advantages of the project.

A description of any and all modifications to date including the amounts of each
modification and the Contract Number associated with any modification to date. (List
each modification separately.)

A full description of the work to be performed as part of the proposed contract
modification. (Indicating the work to be a logical extension of the contract is not
sufficient explanation.)

If the contract modification was not anticipated and explained in the original contract
legislation a full explanation as to the reasons the work could not have been anticipated
is required. (Changed or field conditions is not sufficient explanation. Describe in full
the changed conditions that require modification of the contract scope and amount.)




11.

12.

13.

14.

15.

An explanation of why the work to be performed as part of the contract modification
cannot be bid out. (Indicating the work to be a logical extension of the contract is not
sufficient explanation.)

A cost summary to include the original contract amount, the cost of each modification
to date (list each modification separately), the cost of the modification being requested
in the legislation, the estimated cost of any future known modifications and a total
estimate of the contract cost.

An explanation of how the cost of the modification was determined.

Sub-Consultants identified to work on this contract, their contract compliance no. &

expiration date, and their status (NPO, MAJ, MBE, FBE, HL 1, AS1, or MBR):

Name C.C. No./Exp. Date Status

Scope of work for each subcontractor and their estimate of dollar value to be paid.

Note: The Contract should be considered to include any and all work that is anticipated to be
awarded to the company awarded the original contract throughout the contract/project timeline.
This includes the original contract and any and all future anticipated modifications to the contract
to complete the contract/project.
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