SWWTP Biosolids Land Application Facility, Contract S84	PROJECT MGR: TROY BRANSON	DATE: 05/06/2015
3 VV VV IF DIUSUNUS LAND Application Facility, Contract 304	PROJECT WIGH. TROT BRAINSON	DATE: 03/00/2013

		Project Name: SWWTP Biosolids Land Application Facility,			THO I BRANSON	DATE: 05/00/2015						
		Contract S84		356-100002				nstruction Co., Inc.	Kenmore Con	struction Co., Inc.	C.J. Mahan Co	onstruction Co., LLC
Ref.			Estimated			Extended TOTAL PRICE in	Total Sum Materials and		Total Sum Materials		Total Sum Materials	
No.	Item No.	Description	Quantities	Units	Total	Figures	Labor	Total Cost in (\$) Figures	and Labor	Total Cost in (\$) Figures	and Labor	Total Cost in (\$) Figures
1	1	General Construction	1	LS	\$ 35,989,113.00	\$35,989,113.00	\$37,069,000.00	\$37,069,000.00	39542000	\$39,542,000.00	42888480	\$42,888,480.00
2	2	General Cash Allowances	1	LS	\$ -	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
3	3	Hazardous Materials Abatement and Removal	1	LS	\$ 50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
4	4	SCC Utility Disconnects	1	LS	\$ 20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
5	5	Northwest Switching Station Improvements	1	LS	\$ 150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
6	6	SCADA/I&C Programming Modifications	1	LS	\$ 50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
7	7	Thickened Biosolids (TBS) Pipe Supports	1	LS	\$ 50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
8		Adjustment Unit Prices. If the required quantities of the items listed below are increased or decreased by Change Order, the adjustment unit prices names shall apply to such increased or decreased quantities.									\$0.00	
9		ITEM		Unit Price								
10			4000 cy	\$25/cy								
11		Asphalt Pavement Replacement		\$45/cy								
12		Asphalt Pavement Resurfacing		\$25/cy								
9		Bidder's Subtotal				\$36,309,113.00		\$37,389,000.00		\$39,862,000.00		\$43,208,480.00
10		15% CONTINGENCY (% or \$)				\$5,446,366.95		\$5,608,350.00		\$5,979,300.00		\$6,481,272.00
11	11 BIDDER'S TOTAL			\$41,755,479.95		\$42,997,350.00		\$45,841,300.00		\$49,689,752.00		

PLANS. THIS FIGURE IS FOR INFORMATION AT THE TIME OF THE OPENING OF THE BIDS ONLY. THE CITY WILL MAKE THE TABULATION FROM THE UNIT PRICES AND LUMP SUM PRICE BID. IF THERE IS AN ERROR IN THE TOTAL BY THE BIDDER, IT SHALL BE CHANGED AS ONLY THE UNIT PRICES AND LUMP SUM PRICES SHALL GOVERN.

	\$42,997,350.00		\$45,841,300.00		\$49,689,752.00
Bond Amount (Page P-23)	10%	Bond Amount (Page P-47)	10%	Bond Amount (Page P-47)	10%
Bonding Company (Page P-24)	Liberty Mutual Insurance Co. and Travelers Casualty and Surety Co. of America	24)	Ohio Farmers Insurance Co.	Bonding Company (Page P-24)	Liberty Mutual Insurance Co.
Proposal Bond Amount Required (P-24)		Proposal Bond Amount Required (P-24)	\$4,584,130.00	Proposal Bond Amount Required (P-24)	\$4,968,975.20
Contract Compliance No.	31-1023518		34-0802152		72-1576467
Non-Collusion Affidavit Completed? (Page P-46)	Yes	Non-Collusion Affidavit Completed? (Page P-46)	Yes	Non-Collusion Affidavit Completed? (Page P-46)	Yes
Local Vendor? Y/N	Yes	Local Vendor? Y/N	Yes	Local Vendor? Y/N	No
Addendum Acknowledgement Completed? (Page-2)	Yes	Addendum Acknowledgement Completed? (Page-2)		Addendum Acknowledgement Completed? (Page-2)	Yes
Proposal Affidavit Completed? (Page P-4)		Proposal Affidavit Completed? (Page P-4)	Yes	Proposal Affidavit Completed? (Page P-4)	Yes