## ORD# XXXX-2015, DIVISION OF WATER HCWP AUTOMATION UPGRADE - 2015 CONTRACT NO. 2113, C.I.P. NO. 690413-100001 BID TABULATION, OPENED 10/28/15 ENGINEER'S ESTIMATE: \$2,500,000

BID TABULATION, OPENED 10/28/15 ENGINEER'S ESTIMATE: \$2,500,000				1440 Hollister Rd. Houston TX 77066			
Item No.	Item Description	Est. Qty's	Unit	Material	Labor	Total	Extended Total
1	System Upgrade - Complete	1	L.S.	824,145.00	1,356,902.00	2,181,047.00	2,181,047.00
2	Onsite System Support - One Week Visit	0	EA	0.00	10,500.00	10,500.00	0
3	Training Program - One Student	5	EA	0.00	28,969.00	28,969.00	144,845.00
4	Factory Training Expenses - One Student	5	EA	0.00	5,096.00	5,096.00	25,480.00
Base Bid Subtotal:				2,351,372.00			
Contingency (5%):				117,568.60			
Base Bid with Contingency:				2,468,940.60			
Alternates (if applicable)							
Grand Total*:				\$2,468,940.60			
% DIFFERENCE FROM ENGINEER'S ESTIMATE				-1%			
(N/A) Addendum Ackldgmnt. Completed? (Pg. 2) Bid Signature Page Completed ? (Pg. 2-3)				N/A			
Contract Compliance No. (Pg. 3)				•			
Bid Proposal Signature Affidavit Completed? (Pg. 4)				Submitted consent that Paul McNally could sign.			
Bonding Company (Pg. 24-26)							
Proposed Subs C.C.? (Pg. 41-44)				no subs			
Bid Affidavit Complete? (Pgs. 51-52)				yes			
Prime & (applicable) Subs Prequalified to Bid? (Pg. 49)				yes			
				Telvent omitted \$0.60 on contingency & grand total. Letter regarding discrepancy on labor for item no. 2.			

**Telvent USA, LLC** 

## Siegfried, Miriam C.: Cover letter submitted with

the bid indicates an apparent discrepency between bid form and specs. Bid form filled out correctly, specs could have been written more clearly however bid as submitted make correct interpretation.

## iegfried, Miriam C.:

over letter submitted with be bid indicates an apparent screpency between bid form ad specs. Bid form filled out prrectly, specs could have een written more clearly owever bid as submitted ake correct interpretation.