	SCHEDULE 2A-1								
Г			SUBCONTRACTOR W	VORK IDENTIF	FICATION	FORM	1		
	Project Name: BP 5th Ave. by Northwest I	Edgehill / Meadov	Integrated Solutions				Dept. of Public Utilities	Date: (	07/29/2016
	,	Lageriii / ilicaae i	I mogration conditions					Dato.	3172072010
	Project Number: 650870-109152						Division: Sewers and Drains	-	
	City Project Manager: Gregory Barden							_	
	PM Phone #: (614) 645-1953						Contract Amt or Mod (\$): \$733,591.91		
	Prime Contractor: Strand Associates, Inc.		Ordinance #: 2114-2016				Contract Duration: 6.5 yrs	-	
Н	Frime Contractor. Strand Associates, inc.	•	Contractor and Subcontract	or CCCN, Scope, ar	nd Fundina S	ummarv	Contract Buration. 6.5 yrs		
				, , , , , , , , , , , , , , , , , , , ,					
	Name/	<u>Prime</u>	Contact	CCCN/	Vendor #	<u>Firm</u>	Contract or Mod Scope		act or Mod \$
Ļ	Address	Sub	Information	Expires	007725	Type	D : T : 44 40 44 40 47 440	_	nt and %
1	Strand Associates, Inc.	Prime	Kristopher E. Ruggles, P.E. (614) 835-0460	39-1020418 9/25/17	007735	MAJ	Design, Task A1, A2, A4, A6, A7, A10	\$	434,038.92
	4433 Professional Parkway		` /	9/25/17			A10A (If Authorized)		59.2%
	Columbus, OH 43125		kris.ruggles@strand.com						
2	Resource International, Inc.	Sub	Steven E. Johnson, P.E.	31-0669793	004197	FBE	Design, Survey, Tasks A1, A2, A6, A7	\$	120,974.57
_	6350 Presidential Gateway	Sub	(614) 823-4949	6/30/17	004197	FDE	A10	Ф	120,974.57
	Columbus, OH 43231		stevej@resourceinternational.com	0/30/17			1		10.576
	Columbus, O11 43231		stevej@resourcemternational.com						
3	Donanhue IDEAS, LLC	Sub	Colleen Donahue, P.E.	06-1716807	000400	FBE	Field Investigations and Private Prop	\$	133,448.80
Ĭ	2780 Airport Drive, Suite 333		(614) 532-6771	3/31/18			Exhibits		18.2%
	Columbus, OH 43219		cdonahue@donahue-ideas.com				Tasks A2, A7 and A10A (If Authorized)		
							,		
4	Andover Associates, Ltd.	Sub	Robert J. Petras, P.E.	51-0556580	008980	FBE	PDR, Task A6	\$	45,129.62
	1335 Dublin Road, Suite 223A		(614) 302-2594	6/26/17					6.2%
	Columbus, OH 43215		rob@andoverltd.com						
5									0.0%
									0.0%
6									0.00/
									0.0%
7									
									0.0%
8						•			
									0.0%
				•					
			Approved: KMS				TOTAL CONTRACT or Mod AMOUNT	\$	733,591.91
Version created 06/07/2016			Date: 08/15/2016				Total Percentage		100.0%

100.0%

SUBCONTRACTOR WORK IDENTIFICATION FORM								
Project Name	Project name as it appears on either the RFP or Bid Documents. The same name should be used in the legislation							
Project Number	Should be a twelve digit number represented as a six-six number.  Example 650123-100000							
City Project Manager	The Department / Division assigned project manager							
P.M. Phone #	The assigned City Engineer's telephone number							
Prime Contractor	contract / modification awardee							
Ordinance	Legislation number for the peoject. To be entered by DPU Fiscal							
Date	Date the document is completed							
Contract/Mod Amt (\$)	The amount of contract or modification cost for this project							
Name and Address	Company name; address; City & State; Zip Code; and Phone Number							
Prime/Sub	Indicate whether it the Prime contractor or a subcontractor							
Contact Information	Company Official, or Project Manager, Email address, and Phone number							
CCCN / Expires	City of Columbus Contract Compliance Number (Obtained through Equal Business Opportunity Commission Office - EBOCO) / Expiration Date: Date the CCCN expires							
Vendor #	The Dymanic Accounting System (DAX) vendor identification number							
Firm Type	The Majority or Minority identification of the company. Typically it be identified as: MAJ; MBE; FBE; ASN; or MBR							
Contract or Mod Scope	The scope or type of work being performed for this project							
Contract or Mod Amt	The total amount and percentage each participant will receive for this contract or modification							
Total Contract or Mod Amt	Total Amount for all participants in this contract or modification							
Total Percentage	Should equal one hundred percent							
Approved	DPU's EBOCO Liaison completes this section							
Date	The date of approval by DPU's EBOCO's Liaison							