
ORD# 3329-2016 SUBCONTRACTOR WORK IDENTIFICATION

Dept. of Public Utilities 12/13/2016

Division:   Water

Contract Amt 

$3,009,479.25

Ordinance #: 3329-2016 Contract Duration:  365 days

1 Kenmore Construction Co., Inc. Prime William (Billy) A. Scala Jr. 34-0802152 006456 MAJ 2,590,779.25$           

808 Frank Rd.  (local address) V.P., Cols. Operations 10/4/18 86.1%

Columbus, OH 43223 (330) 801-8253

wfs@kenmorecompanies.com

2 Strawser Paving Sub (614) 276-5273 31-4412354 006114 MAJ asphalt pavement 235,000.00$              

1595 Frank Rd. 2/4/17 7.8%

Columbus, OH 43223

3 BOCA Construction Sub (419) 668-5575 34-1243529 006587 MAJ asphalt grinding 11,000.00$                

380 Eastpark Dr. 12/13/18 0.4%

Norwalk, OH 44857

4 John K. Leohner Co., Inc. Sub (740) 756-7035 31-0716408 004231 FBE seeding 6,400.00$                  

3605 Carroll-Southern Rd. 10/14/17 0.2%

Carroll, OH 43112

5 Paul Peterson Co. Sub (614) 486-4375 31-4404549 006107 MAJ signage 4,800.00$                  

950 Dublin Rd. 4/27/17 0.2%

Columbus, OH 43216

6 Precise Boring of Ohio Sub (740) 652-9841 26-0149186 002054 MAJ directional boring 65,000.00$                

4213 Westfall Rd. 12/13/18 2.2%

Lancaster, OH 43130

7 Coyle Construction Services Sub (513) 943-4333 31-1507397 020289 MAJ SWPPP 6,500.00$                  

8250 Becket Park Dr., Ste. C 12/13/18 0.2%

Westchester, OH 45069

8 Donley Concrete Cutting Sub (614) 843-0300 31-1509075 005516 MAJ pavement sawing 50,000.00$                

P.O. Box 272 8/11/17 1.7%

Pickerington, OH 43147

9 Bridges Bros. Trucking Sub (614) 253-7332 14-1924476 000759 MBE (City) trucking 40,000.00$                

1120 Rarig Ave. 1/22/17 EDGE (State) 1.3%

Columbus, OH 43219

TOTAL CONTRACT or Mod 

AMOUNT 3,009,479.25$           

DPU Fiscal Revised 8/9/2016 Total Percentage 100.0%Date:  

Open-cut installation of ~ 12,100 

L.F. of 8" water main & 

appurtenances and ~ 300 L.F. of 

8" by horizontal directional 

drilling (HDD) methods.

Project Name:  Argyle Drive Area Water Line Improvements

Prime Contractor:   Kenmore Construction Co.

Contractor and Subcontractor CCCN, Scope, and Funding Summary

Prime or SubName / Address Contact Information

C.C.# / 

Expires

DAX 

Vendor # Firm Type Contract or Mod Scope

Contract or Mod 

Amount & %

Project Number:  690236-100075

City Project Manager: Evan DiSanto, P.E.

PM Phone #: 645-7677

Approved: 

mailto:wfs@kenmorecompanies.com

