
Ord No. 3331-2016  DIRECTOR’S INFORMATION SHEET 
 

Information to be included in all Legislation authorizing entering into a Contract: 

 

 

1. The names, contract compliance no. & expiration date, location by City/State and status 

of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive 

bid or submitting an RFP or RFSQ.  

 

Name C.C. No./Exp. Date City/State Status  

AECOM 95-2661922 / 09/19/2018 Columbus, OH MAJ 

Stantec 11-2167170 / 09/10/2017 Columbus, OH MAJ 

Dynotec 31-1319961 / 04/30/2017 Columbus, OH MBE 

Prime AE Group 26-0546656 / 10/30/2017 Columbus, OH MBE 

HDR 47-0680568 / 08/01/2018 Columbus, OH MAJ 

CDM Smith 04-2473650 / 11/15/2018 Columbus, OH MAJ 

Gresham Smith & Partners 62-1736493 / 12/03/2017 Columbus, OH MAJ 

Resource International 31-0669793 / 03/24/2018 Columbus, OH FBE 

 

2.   What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid). 

Requests for Proposals (RFP’s) were opened on August 26, 2016. 

 

3.   List the ranking and order of all bidders. 

1. AECOM 

2. Stantec 

3. Dynotec 

4. Prime AE Group 

5. HDR 

6. CDM Smith 

7. Gresham Smith & Partners 

8. Resource International 

 

4.   Complete address, contact name,  phone number, and e-mail address for the successful 

bidder only.   
 

Sutha Vallipuram, P.E. 

Prime AE Group 

8415 Pulsar Place Suite 300 

Columbus, Ohio 43240 

614-839-0250 

Email: vsutha@primeeng.com 

 

 

5. A full description of all work to be performed including a full description of work to be 

performed during any known phasing of the contract.  The planning area should also 

be listed as well as any street or neighborhood names. 

 

It is the objective of the City to mitigate DSRs overflows throughout the City’s collection 

system to the 10-year level of service.  The City will evaluate and determine if this is best 

accomplished by eliminating inflow and infiltration into sanitary sewers, and constructing 

green infrastructure to retain and treat the resulting stormwater.   

mailto:vsutha@primeeng.com


 

To accomplish this objective, the scope of work for this project will include all the requisite 

evaluation, formulation, and design to produce fully independent construction documents for 

the remediation of inflow and infiltration (I/I), green infrastructure (GI) technologies, and 

other related activities and/or documents necessary for project completion.   

 

This project will also conduct field investigations, model all DOSD-owned storm water 

system facilities in the area, and devise, plan, and produce preliminary design documents for 

all green infrastructure facilities to accommodate storm water removed from the sanitary 

system by the I/I remediation efforts. 

 

This work will occur in the Clintonville area, and the limits of the project are bounded by W. 

Brighton Road and W. Tulane Road on its northern and southern extents and by N. High 

Street and the Olentangy River on its eastern and western extents. 

 

 

6. A narrative timeline for the contract including a beginning date, beginning and ending 

dates for known phases of the contract and a projected ending date. 

 

*For engineering agreements: 

 

 Specify the total term of the engineering agreement (ex. 4 year term). 4.5 years.   

Specify the estimated ending month and year of the agreement based on the total term.  

October, 2023. 

 

 

7. A narrative discussing the  economic impact or economic advantages of the project; 

community outreach or input in the development of the project; and any environmental 

factors or advantages of the project. 

 

The use of more sustainable and environmentally friendly systems, commonly referred to as 

“green” infrastructure, has been recognized and implemented in many communities as a 

potential solution to many of the elements associated with EPA consent order requirements.  

Green infrastructure also provides additional stormwater treatment benefits, as well as 

potentially mitigating street flooding and impacts to receiving streams.   

 

It is anticipated that the construction of green infrastructure will have an impact on the local 

economy by creating the need for personnel to construct and maintain the proposed facilities, 

as well as obtaining project related materials from local suppliers and vendors. 

 

Community Outreach for the project will be conducted by the City via public meetings upon 

completion of a Preliminary Design Report and accompanying draft plans.  

 

 An additional benefit of this project is the possible re-purposing of Columbus Land 

Redevelopment Office (Land Bank), abandoned, and vacant parcels for the implementation 

of Green Infrastructure (GI). The City wishes to explore viable GI and low-impact 

development (LID) technologies which could be constructed on these vacant or abandoned 

parcels/lots within the project area to achieve a stormwater benefit. 

 

 

 

 



8.   An estimate of the full cost of the Contract including a separate estimate of any and all  

      phases or proposed future contract modifications. 

 

Cost summary:  
 

 Original Contract       $    675,250.69 

 Future Anticipated Needs       $    339,534.00 

           $    200,000.00  

   CONTRACT TOTAL       $1,214,784.69 

 

 

9. Subconsultant information  

 

See attached Subcontractor Work Identification Form 

 

 


