
LOCKBOURNE INTERMODAL SUBTRUNK PROJECT

1 1 Pay Item - Project Complete 1 LS 55,772,080.00$   55,772,080.00$                  $33,900,000.00 $33,900,000.00

2 2 Pay Item 2 - Allowance 1 LS 1,550,000.00$     1,550,000.00$                    $1,550,000.00 $1,550,000.00

57,322,080.00$                  35,450,000.00$        

3 8,365,812.00$                    5,085,000.00$           

65,687,892.00$                  $40,535,000.00

Pay Item 3 - Administrative Construction Contingency (15%of Pay Item 1 rounded to the nearest dollar)

Bidder's Total 

THE BIDDER'S TOTAL ABOVE IS THE TOTAL BID BASED UPON THE LUMP SUM PRICES AND THE ESTIMATED QUANTITIES SHOWN ON THE PLANS.  THIS 

FIGURE IS FOR INFORMATION AT THE TIME OF THE OPENING OF THE BIDS ONLY.  THE CITY WILL MAKE THE TABULATION FROM THE UNIT PRICES AND LUMP 

SUM PRICE BID.  IF THERE IS AN ERROR IN THE TOTAL BY THE BIDDER, IT SHALL BE CHANGED AS ONLY THE UNIT PRICES AND LUMP SUM PRICES SHALL 

GOVERN.

Total Sum Materials and 

Labor

Total Cost in ($) 

FIgures 

650491-100002 PM: Jeremy Cawley DATE: 11/30/2016 Michels Tunneling

ENGINEER'S ESTIMATETotal
Ref. 

No. Item No. Description

Estimated 

Quantities Units

Bidder's Subtotal



NOTES:

1.) Apparent low bidder is Michels Tunneling
2.) Super Excavators, Inc. was incorretly listed as an "Incomplete Bid" 

on Bid Express because four sections did not have information listed. 

The following sections were: Form B5 - Subcontractors; Form B6 -

Experience, Competency, and Resources; B7 - Deadlines and Cost 

Control; and B10 - Base Bid Materials & Equipment. THese 

documents were uploaded as PDFs.



$38,761,000.00 $38,761,000.00 $52,348,000.00 $52,348,000.00 $53,240,000.00 $53,240,000.00 $63,630,000.00 $63,630,000.00 $68,000,000.00

$1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00 $1,550,000.00

40,311,000.00$             $53,898,000.00 54,790,000.00$            65,180,000.00$           

5,814,150.00$               7,852,200.00$               7,986,000.00$              9,544,500.00$             

$46,125,150.00 $61,750,200.00 $62,776,000.00 $74,724,500.00

James W. Fowler Co.

Total Sum Materials and 

Labor

Super Excavators, Inc.

Total Sum Materials and 

Labor Total Cost in ($) FIgures 

Vadnais Trenchless Services

Total Sum Materials and 

Labor

Total Cost in ($) 

FIgures 

Ward & Burke Tunneling, Inc.

Total Sum Materials and 

Labor Total Cost in ($) FIgures 

Southland Contracting, Inc.

Total Sum Materials and 

Labor Total Cost in ($) FIgures 





$68,000,000.00

$1,550,000.00

69,550,000.00$          

10,200,000.00$          

$79,750,000.00

James W. Fowler Co.

Total Cost in ($) 

FIgures 


