

SCHEDULE 2A-1							
SUBCONTRACTOR WORK IDENTIFICATION FORM							
Project Name: Blueprint Tulane Findley Integrated Solutions					Dept. of Public Utilities		Date: 11/04/2016
Project Number: 650870-110164		Division:					
City Project Manager: Fang Chang							
PM Phone #: (614) 645-1267		Contract Amt or Mod (\$): \$1,953,471.36					
Prime Contractor: Stantec Consulting Services		Ordinance #: 0017-2017				Contract Duration: 4.5 yrs	
Contractor and Subcontractor CCCN, Scope, and Funding Summary							
Name/ Address	Prime Sub	Contact Information	CCCN/ Expires	Vendor #	Firm Type	Contract or Mod Scope	Contract or Mod \$ Amount and %
1 Stantec Consulting Services Inc. 1500 Lake Shore Drive, Suite 100 Columbus, Ohio 43204	Prime	Elie Sabbagh 614-486-4383	11-2167170 Exp 9/10/2017	000462	MAJ	H&H Analysis Preliminary Design Report Surveying Draft Construction Plans	\$ 556,476.45 28.5%
2 MWH Americas, Inc. 2600 Corporate Exchange Drive #168 Columbus, Ohio 43231	Sub	Kwasi Amoah 614-324-2220	95-1878805 Exp 12/30/2017	010889	MAJ	Preliminary Design Report	\$ 50,884.42 2.6%
3 CH2M Hill, Inc. 2 Easton Oval Suite 500 Columbus, Ohio 43219	Sub	Rhonda Harris rhonda.harris1@ch2m.com (614) 825-6765	32-0100027 Exp 11/10/2018	006247	MAJ	Field Investigations Private Property Exhibits	\$ 36,221.97 1.9%
4 Coldwater Consulting, LLC 894 Oak Street Columbus, Ohio 43205	Sub	Kristen Risch 614-948-3313	27-3377013 Exp 4/30/2017	003198	FBE	Review Existing Information Preliminary Design Report Draft Construction Plans	\$ 220,925.40 11.3%
5 DHDC Engineering Consulting 2390 Advanced Business Center Drive Columbus, Ohio 43228	Sub	Savvas Sophocleous 614-527-7656	32-0376762 Exp 0731/2018	006280	ASN	Field Investigations Geotech	\$ 59,827.95 3.1%
6 Columbus Engineering Consultants, Inc. 870 Michigan Avenue Columbus, Ohio 43215	Sub	Daniel J. Hornyak, P.S. 870 Michigan Ave., Col, OH dhornyak@ceceng.net 614-221-4500 (office)	31-0716498 Exp 06/02/2017	004232	ASN	SUE	0.0%
7 CH2M Hill, Inc.						IF AUTHORIZED	\$ 362,981.46 18.6%
8 Stantec Consulting Services Inc.						IF AUTHORIZED	\$ 340,575.15 17.4%
						Contingency (20%)	\$ 325,578.56

								16.7%
	Version created 06/07/2016		Approved:				TOTAL CONTRACT or Mod AMOUNT	\$ 1,953,471.36
			Date:				Total Percentage	100.0%

SUBCONTRACTOR WORK IDENTIFICATION FORM

Project Name	Project name as it appears on either the RFP or Bid Documents. The same name should be used in the legislation
Project Number	Should be a twelve digit number represented as a six-six number. Example 650123-100000
City Project Manager	The Department / Division assigned project manager
P.M. Phone #	The assigned City Engineer's telephone number
Prime Contractor	contract / modification awardee
Ordinance	Legislation number for the project. To be entered by DPU Fiscal
Date	Date the document is completed
Contract/Mod Amt (\$)	The amount of contract or modification cost for this project
Name and Address	Company name; address; City & State; Zip Code; and Phone Number
Prime/Sub	Indicate whether it the Prime contractor or a subcontractor
Contact Information	Company Official, or Project Manager, Email address, and Phone number
CCCN / Expires	City of Columbus Contract Compliance Number (Obtained through Equal Business Opportunity Commission Office - EBOCO) / Expiration Date: Date the CCCN expires
Vendor #	The Dymanic Accounting System (DAX) vendor identification number
Firm Type	The Majority or Minority identification of the company. Typically it be identified as: MAJ; MBE; FBE; ASN; or MBR
Contract or Mod Scope	The scope or type of work being performed for this project
Contract or Mod Amt	The total amount and percentage each participant will receive for this contract or modification
Total Contract or Mod Amt	Total Amount for all participants in this contract or modification
Total Percentage	Should equal one hundred percent
Approved	DPU's EBOCO Liaison completes this section
Date	The date of approval by DPU's EBOCO's Liaison