

Project Name: Sewer Collection System - Overall Engineering Consultant (OEC)

Project Number: 650025-100000

City Project Manager: Jehan Alkhayri

PM Phone #: (614) 645-5423

Prime Contractor: Hazen & Sawyer

Ordinance #: 0359-2017

Contractor and Subcontractor C

	Name / Address	Prime or Sub	Contact Information
1	Hazen and Sawyer 150 E. Campus View Blvd. Columbus, Ohio 43235	Prime	Kathleen Smith ksmith@hazenand sawyer.com
2	Brown and Caldwell 4700 Lakehurst Court, Suite 100 Columbus, Ohio 43016	Sub	Steve Donovan
3	Coldwater Consulting, LLC 77 S 18th Street Columbus, OH 43205	Sub	Kristen Risch
4	Chester Engineers 88 East Broad St, Suite 1980 Columbus, OH 43215	Sub	Roger Harris
5	Stantec 1500 Lake Shore Drive, Suite 100 Columbus, Ohio 43204	Sub	Elie Sabbagh
6	CH2M Two Easton Oval, Suite 500 Columbus, Ohio 43219	Sub	Mark Pochodylo
7	T&M 4675 Lakehurst Court Columbus, Ohio 43016	Sub	Donald Pinto
8	Dynotec 2931 E Dublin-Granville Rd, Suite 200 Columbus, Ohio 43231	Sub	Tobias Iloka

DPU Fiscal Revised 8/9/2016

Approved: _____

Date: _____

	Dept. of Public Utilities	Date: 10/25/2016
	Division: Sewerage & Drainage	
	Contract Amt or Mod (\$):	
	\$299,894.49	
	Contract Duration: 18 months	

CCN, Scope, and Funding Summary

C.C.# / Expires	DAX Vendor #	Firm Type	Contract or Mod Scope	Contract or Mod Amount & %
13-2904652 3/14/2018	000630	MAJ	Project Management Regulatory Assistance Engineering	\$172,311.87 57.5%
94-1446346 8/26/2017	010815	MAJ	CMOM Condition Assessments	\$ 61,248.00 20.4%
27-3377013 4/30/2017	003198	FBE	Grant and Loan Green Infrastructure Expertise	\$ 27,278.37 9.1%
20-2401674 5/18/2017	001157	MBE	CSSOMP Electrical Assistance Engineering Assistance	\$ 18,906.25 6.3%
11-2167170 9/10/2017	000462	MAJ	Program Support Engineering Assistance Design and Construction	\$ 20,150.00 6.7%
32-0100027 12/2/2016	006247	MAJ	SCREAM Assistance Reliability Engineering	0.0%
22-1806708 9/12/2018	001614	MAJ	Air Regulatory Services Environmental Auditing	0.0%
31-1319961 4/30/2017	005053	MAJ	WAM Data Entry	0.0%

			TOTAL CONTRACT or Mod AMOUNT	\$ 299,894.49
			Total Percentage	100.0%