
ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units Materials Labor Extension Materials Labor Extension

1 Demolition 1 201 Clearing & Grubbing 1 LS 0.00 1,600.00 1,600.00 2,100.00 900.00 3,000.00

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA 300.00 350.00 2,600.00 455.00 195.00 2,600.00

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA 1,100.00 1,100.00 6,600.00 1,540.00 660.00 6,600.00

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA 250.00 250.00 2,000.00 210.00 90.00 1,200.00

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF 5.00 5.00 1,920.00 8.40 3.60 2,304.00

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF 2.50 2.50 1,475.00 2.80 1.20 1,180.00

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY 1.00 1.00 2,318.00 1.75 0.75 2,897.50

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY 1.50 1.50 2,028.00 2.80 1.20 2,704.00

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY 1.00 2.00 3,201.00 1.40 0.60 2,134.00

2 Roadway 10 203 Excavation 1 LS 0.00 10,000.00 10,000.00 7,000.00 3,000.00 10,000.00

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY 3.00 2.75 34,500.00 2.28 0.97 19,500.00

2 Roadway 12 301 Asphalt Concrete Base 136 CY 200.00 102.00 41,072.00 224.00 96.00 43,520.00

2 Roadway 13 304 Aggregate Base 74 CY 28.00 10.00 2,812.00 21.00 9.00 2,220.00

2 Roadway 14 407 Tack Coat 600 Gal 1.00 1.25 1,350.00 1.58 0.67 1,350.00

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY 100.00 124.00 69,440.00 168.00 72.00 74,400.00

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY 200.00 104.00 19,760.00 217.00 93.00 20,150.00

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY 50.00 25.00 20,850.00 35.00 15.00 13,900.00

2 Roadway 18 608 Concrete Walk (4") 19,655 SF 2.00 4.65 130,705.75 3.85 1.65 108,102.50

2 Roadway 19 608 Concrete Walk (6") 4,655 SF 3.00 5.50 39,567.50 4.55 1.95 30,257.50

2 Roadway 20 608 Concrete Walk (8") 271 SF 4.00 3.90 2,140.90 5.60 2.40 2,168.00

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA 175.00 200.00 16,125.00 227.50 97.50 13,975.00

2 Roadway 22 609 Combination Curb & Gutter 43 LF 20.00 20.00 1,720.00 28.00 12.00 1,720.00

2 Roadway 23 657 Tree Protection Fencing 415 LF 1.00 1.00 830.00 2.10 0.90 1,245.00

2 Roadway 24 659 Seeding & Mulching  3,200 SY 3.00 3.00 19,200.00 3.50 1.50 16,000.00

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA 45.00 45.00 1,080.00 63.00 27.00 1,080.00

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY 150.00 75.00 31,500.00 161.00 69.00 32,200.00

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA 750.00 2,000.00 2,750.00 700.00 300.00 1,000.00

3 Storm Sewer 28 604 Type C Manhole 34 EA 950.00 1,500.00 83,300.00 1,890.00 810.00 91,800.00

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA 900.00 2,000.00 11,600.00 2,380.00 1,020.00 13,600.00

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA 500.00 1,500.00 60,000.00 910.00 390.00 39,000.00

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA 500.00 2,000.00 2,500.00 1,260.00 540.00 1,800.00

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA 50.00 50.00 400.00 1,400.00 600.00 8,000.00

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF 2.00 12.00 11,592.00 5.60 2.40 6,624.00

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF 13.00 24.50 8,475.00 47.60 20.40 15,368.00

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF 25.00 24.50 27,175.50 52.50 22.50 41,175.00

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

Beheler Excavating Inc Underground Utilities, Inc.

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units Materials Labor Extension Materials Labor Extension

Beheler Excavating Inc Underground Utilities, Inc.

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF 25.00 24.50 742.50 67.90 29.10 1,455.00

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF 26.00 26.00 1,560.00 54.60 23.40 2,340.00

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF 28.00 20.50 5,723.00 72.80 31.20 12,272.00

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF 35.00 20.50 4,218.00 84.00 36.00 9,120.00

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF 44.00 30.75 57,707.00 83.30 35.70 91,868.00

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF 50.00 30.75 89,551.75 87.50 37.50 138,625.00

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF 40.00 24.00 8,832.00 88.20 37.80 17,388.00

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF 60.00 24.00 3,780.00 106.40 45.60 6,840.00

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF 75.00 24.00 6,435.00 117.60 50.40 10,920.00

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF 45.00 20.00 38,090.00 38.50 16.50 32,230.00

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA 166.00 100.00 5,054.00 84.00 36.00 2,280.00

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY 33.00 100.00 1,995.00 87.50 37.50 1,875.00

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY 33.00 16.00 7,203.00 42.00 18.00 8,820.00

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA 15.00 5.00 1,800.00 9.80 4.20 1,260.00

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA 18.00 5.00 2,806.00 9.80 4.20 1,708.00

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA 20.00 5.00 1,150.00 9.80 4.20 644.00

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA 65.00 5.00 4,270.00 22.40 9.60 1,952.00

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA 5.00 5.00 90.00 14.00 6.00 180.00

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA 5.00 5.00 80.00 14.00 6.00 160.00

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF 7.00 8.00 1,665.00 7.00 3.00 1,110.00

4 Signage 56 630 2.5" Street Name Sign Support 3 EA 300.00 300.00 1,800.00 206.50 88.50 885.00

4 Signage 57 630 Sign, Flat sheet 52 SF 15.00 10.00 1,300.00 16.10 6.90 1,196.00

4 Signage 58 630 Street Name Sign 18 SF 100.00 85.00 3,330.00 23.10 9.90 594.00

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA 17.00 5.00 1,606.00 21.00 9.00 2,190.00

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF 1.00 1.00 3,800.00 2.10 0.90 5,700.00

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY 1.00 1.00 1,574.00 3.50 1.50 3,935.00

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA 250.00 250.00 1,000.00 140.00 60.00 400.00

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY 125.00 75.00 53,000.00 161.00 69.00 60,950.00

6 Water Line 64 614 Maintaining Traffic 1 LS 0.00 5,000.00 5,000.00 2,100.00 900.00 3,000.00

6 Water Line 65 615 Temporary Pavement 1,050 SY 1.00 1.00 2,100.00 0.07 0.03 105.00

6 Water Line 66 659 Seeding & Mulching 458 SY 2.50 2.50 2,290.00 3.50 1.50 2,290.00

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF 18.73 25.00 8,439.89 112.00 48.00 30,880.00

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF 40.00 47.00 252,996.00 100.80 43.20 418,752.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units Materials Labor Extension Materials Labor Extension

Beheler Excavating Inc Underground Utilities, Inc.

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA 700.00 200.00 8,100.00 630.00 270.00 8,100.00

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA 950.00 200.00 9,200.00 840.00 360.00 9,600.00

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA 1,800.00 4,000.00 5,800.00 3,500.00 1,500.00 5,000.00

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA 300.00 900.00 26,400.00 630.00 270.00 19,800.00

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA 750.00 775.00 45,750.00 630.00 270.00 27,000.00

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA 1,000.00 2,000.00 3,000.00 1,120.00 480.00 1,600.00

6 Water Line 75 805 Fire Hydrant 9 EA 1,400.00 1,500.00 26,100.00 1,400.00 600.00 18,000.00

6 Water Line 76 SPEC Heat Welding 29 SY 75.00 20.00 2,755.00 42.00 18.00 1,740.00

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS 0.00 5,000.00 5,000.00 700.00 300.00 1,000.00

7 Water Line 78 SPEC Survey Coordinates 1 LS 0.00 7,500.00 7,500.00 700.00 300.00 1,000.00

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS 0.00 15,000.00 15,000.00 2,100.00 900.00 3,000.00

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS 0.00 15,000.00 15,000.00 10,500.00 4,500.00 15,000.00

8 Miscellaneous 81 624 Mobilization 1 LS 0.00 20,000.00 20,000.00 42,000.00 18,000.00 60,000.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF 1.00 1.00 3,382.00 0.35 0.15 845.50

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY 1.00 1.00 2,040.00 0.70 0.30 1,020.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG 50.00 50.00 200.00 70.00 30.00 200.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons 100.00 100.00 400.00 210.00 90.00 600.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY 35.00 16.00 15,300.00 14.00 6.00 6,000.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY 2.50 2.50 950.00 3.50 1.50 950.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units Materials Labor Extension Materials Labor Extension

Beheler Excavating Inc Underground Utilities, Inc.

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA 250.00 250.00 1,000.00 700.00 300.00 2,000.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA 50.00 50.00 500.00 21.00 9.00 150.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY 50.00 10.00 1,500.00 35.00 15.00 1,250.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA 100.00 250.00 3,150.00 140.00 60.00 1,800.00

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA 1,250.00 1,250.00 5,000.00 2,100.00 900.00 6,000.00

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF 15.00 10.00 1,250.00 28.00 12.00 2,000.00

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF 25.00 15.00 2,000.00 28.00 12.00 2,000.00

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY 125.00 10.00 810.00 35.00 15.00 300.00

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB 2.00 3.00 2,000.00 0.70 0.30 400.00

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA 45.00 15.00 3,180.00 21.00 9.00 1,590.00

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY 30.00 10.00 1,920.00 14.00 6.00 960.00

Subtotal

Force Account (20%)

GRAND TOTAL $2,049,124.80

1,489,362.79

297,872.56

$1,787,235.35

1,707,604.00

341,520.80

Corrected $0.02 rounding on contingency 

and grand total.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Materials Labor Extension Materials Labor

0.00 10,000.00 10,000.00 0.00 2,000.00

0.00 600.00 2,400.00 0.00 600.00

0.00 1,700.00 5,100.00 0.00 1,600.00

50.00 250.00 1,200.00 0.00 180.00

5.00 15.00 3,840.00 0.00 15.00

0.00 5.00 1,475.00 0.00 2.00

0.00 7.00 8,113.00 0.00 5.00

0.00 20.00 13,520.00 0.00 10.00

0.00 14.00 14,938.00 0.00 10.00

0.00 50,000.00 50,000.00 0.00 30,000.00

0.00 2.60 15,600.00 0.00 2.50

155.00 100.00 34,680.00 120.00 130.00

20.00 50.00 5,180.00 30.00 40.00

1.00 1.60 1,560.00 1.00 1.50

185.00 100.00 88,350.00 140.00 135.00

170.00 100.00 17,550.00 130.00 130.00

50.00 20.00 19,460.00 30.00 26.00

4.00 3.00 137,585.00 3.00 3.50

5.00 3.00 37,240.00 4.00 4.00

7.00 3.00 2,710.00 5.00 5.50

210.00 200.00 17,630.00 100.00 250.00

20.00 45.00 2,795.00 15.00 21.00

0.50 1.50 830.00 1.00 3.00

1.50 8.00 30,400.00 0.50 1.50

0.00 125.00 1,500.00 0.00 125.00

150.00 230.00 53,200.00 100.00 125.00

0.00 2,500.00 2,500.00 0.00 2,000.00

1,200.00 700.00 64,600.00 1,000.00 890.00

1,200.00 2,400.00 14,400.00 1,500.00 2,100.00

650.00 650.00 39,000.00 600.00 440.00

650.00 2,650.00 3,300.00 800.00 2,200.00

250.00 280.00 2,120.00 75.00 25.00

4.00 13.00 14,076.00 3.00 11.00

13.00 69.00 18,532.00 15.00 85.00

18.00 78.00 52,704.00 20.00 96.00

Conie Construction Co. John Eramo & Sons, Inc



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Materials Labor Extension Materials Labor

Conie Construction Co. John Eramo & Sons, Inc

18.00 102.00 1,800.00 25.00 163.00

22.00 98.00 3,600.00 30.00 100.00

30.00 100.00 15,340.00 35.00 75.00

30.00 65.00 7,220.00 40.00 75.00

38.00 72.00 84,920.00 45.00 75.00

38.00 82.00 133,080.00 50.00 90.00

54.00 106.00 22,080.00 55.00 75.00

57.00 113.00 7,650.00 65.00 185.00

57.00 93.00 9,750.00 60.00 110.00

30.00 3.00 19,338.00 20.00 10.00

140.00 280.00 7,980.00 100.00 200.00

40.00 40.00 1,200.00 15.00 63.00

90.00 90.00 26,460.00 40.00 60.00

11.00 5.00 1,440.00 5.00 11.00

14.00 5.00 2,318.00 5.00 14.00

16.00 5.00 966.00 5.00 16.00

40.00 29.00 4,209.00 40.00 26.00

0.00 25.00 225.00 0.00 30.00

0.00 25.00 200.00 0.00 30.00

10.00 3.00 1,443.00 6.00 7.00

625.00 300.00 2,775.00 400.00 500.00

20.00 4.00 1,248.00 10.00 13.00

150.00 45.00 3,510.00 90.00 100.00

25.00 50.00 5,475.00 40.00 40.00

1.25 1.25 4,750.00 2.00 2.00

2.00 2.00 3,148.00 1.00 4.00

125.00 975.00 2,200.00 0.00 500.00

150.00 230.00 100,700.00 100.00 125.00

7,500.00 7,500.00 15,000.00 0.00 5,000.00

2.50 2.50 5,250.00 0.00 0.01

1.50 8.00 4,351.00 1.00 1.00

40.00 100.00 27,020.00 35.00 225.00

40.00 90.00 378,040.00 40.00 80.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Materials Labor Extension Materials Labor

Conie Construction Co. John Eramo & Sons, Inc

640.00 220.00 7,740.00 700.00 200.00

900.00 300.00 9,600.00 900.00 200.00

1,700.00 4,000.00 5,700.00 3,000.00 2,500.00

250.00 850.00 24,200.00 300.00 1,400.00

300.00 1,200.00 45,000.00 350.00 1,650.00

1,200.00 1,400.00 2,600.00 500.00 2,600.00

1,600.00 1,500.00 27,900.00 1,500.00 900.00

5.00 50.00 1,595.00 0.00 60.00

1,750.00 1,750.00 3,500.00 100.00 400.00

0.00 1,500.00 1,500.00 0.00 4,000.00

5,000.00 15,000.00 20,000.00 0.00 5,000.00

0.00 15,000.00 15,000.00 0.00 20,000.00

0.00 27,350.00 27,350.00 0.00 66,410.50

0.00 4.00 6,764.00 0.00 1.00

10.00 10.00 20,400.00 1.00 2.00

200.00 300.00 1,000.00 50.00 50.00

2,000.00 500.00 5,000.00 100.00 100.00

30.00 20.00 15,000.00 20.00 30.00

1.50 0.50 380.00 0.50 1.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Materials Labor Extension Materials Labor

Conie Construction Co. John Eramo & Sons, Inc

300.00 700.00 2,000.00 200.00 800.00

30.00 0.00 150.00 25.00 3.00

38.00 0.00 950.00 20.00 20.00

250.00 250.00 4,500.00 100.00 500.00

300.00 2,200.00 5,000.00 200.00 1,300.00

15.00 15.00 1,500.00 20.00 15.00

15.00 15.00 1,500.00 20.00 15.00

100.00 15.00 690.00 75.00 25.00

2.00 0.00 800.00 2.00 0.25

35.00 0.00 1,855.00 25.00 3.00

0.00 25.00 1,200.00 25.00 25.00

1,953,148.00

390,629.60

$2,343,777.60

1,818,676.00

363,735.20

$2,182,411.20

Corrected contingency & grand total; bidder 

used 10% instead of 20%.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Extension

2,000.00

2,400.00

4,800.00

720.00

2,880.00

590.00

5,795.00

6,760.00

10,670.00

30,000.00

15,000.00

34,000.00

5,180.00

1,500.00

85,250.00

16,900.00

15,568.00

127,757.50

37,240.00

2,845.50

15,050.00

1,548.00

1,660.00

6,400.00

1,500.00

31,500.00

2,000.00

64,260.00

14,400.00

31,200.00

3,000.00

400.00

11,592.00

22,600.00

63,684.00

John Eramo & Sons, Inc



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Extension

John Eramo & Sons, Inc

2,820.00

3,900.00

12,980.00

8,740.00

92,640.00

155,260.00

17,940.00

11,250.00

11,050.00

17,580.00

5,700.00

1,170.00

14,700.00

1,440.00

2,318.00

966.00

4,026.00

270.00

240.00

1,443.00

2,700.00

1,196.00

3,420.00

5,840.00

7,600.00

3,935.00

1,000.00

59,625.00

5,000.00

10.50

916.00

50,180.00

348,960.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Extension

John Eramo & Sons, Inc

8,100.00

8,800.00

5,500.00

37,400.00

60,000.00

3,100.00

21,600.00

1,740.00

500.00

4,000.00

5,000.00

20,000.00

66,410.50

1,691.00

3,060.00

200.00

400.00

15,000.00

285.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Extension

John Eramo & Sons, Inc

2,000.00

140.00

1,000.00

5,400.00

3,000.00

1,750.00

1,750.00

600.00

900.00

1,484.00

2,400.00

1,818,676.00

363,735.20

$2,182,411.20



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Materials Labor Extension Materials Labor

6,000.00 4,000.00 10,000.00 0.00 15,000.00

390.00 260.00 2,600.00 0.00 1,500.00

1,320.00 880.00 6,600.00 0.00 3,000.00

180.00 120.00 1,200.00 0.00 150.00

12.00 8.00 3,840.00 0.00 18.00

3.00 2.00 1,475.00 0.00 5.00

3.00 2.00 5,795.00 0.00 3.50

5.00 3.00 5,408.00 0.00 19.50

5.00 3.00 8,536.00 0.00 4.00

18,000.00 12,000.00 30,000.00 0.00 90,000.00

1.50 1.00 15,000.00 0.00 3.30

165.00 110.00 37,400.00 117.50 117.50

90.00 60.00 11,100.00 82.50 82.50

2.00 1.00 1,800.00 1.25 1.25

165.00 110.00 85,250.00 124.00 124.00

156.00 104.00 16,900.00 270.00 270.00

36.00 24.00 16,680.00 42.00 42.00

3.00 2.00 98,275.00 2.50 2.50

4.00 2.00 27,930.00 4.00 4.00

4.00 3.00 1,897.00 6.75 6.75

240.00 160.00 17,200.00 137.50 137.50

30.00 20.00 2,150.00 22.75 22.75

2.00 1.00 1,245.00 3.50 3.50

2.00 1.00 9,600.00 0.55 0.55

54.00 36.00 1,080.00 0.00 300.00

90.00 60.00 21,000.00 117.50 117.50

2,700.00 1,800.00 4,500.00 375.00 375.00

2,100.00 1,400.00 119,000.00 1,375.00 1,375.00

3,300.00 2,200.00 22,000.00 4,500.00 4,500.00

900.00 600.00 45,000.00 1,100.00 1,100.00

2,100.00 1,400.00 3,500.00 1,280.00 1,280.00

900.00 600.00 6,000.00 275.00 275.00

15.00 10.00 20,700.00 15.00 15.00

39.00 26.00 14,690.00 29.00 29.00

57.00 38.00 52,155.00 25.00 25.00

Shelly & Sands, Inc.Elite Excavating Co. of Ohio



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Materials Labor Extension Materials Labor

Shelly & Sands, Inc.Elite Excavating Co. of Ohio

45.00 30.00 1,125.00 43.00 43.00

60.00 40.00 3,000.00 59.00 59.00

48.00 32.00 9,440.00 41.50 41.50

60.00 40.00 7,600.00 39.00 39.00

54.00 36.00 69,480.00 49.00 49.00

66.00 44.00 121,990.00 46.00 46.00

48.00 32.00 11,040.00 47.00 47.00

114.00 76.00 8,550.00 55.00 55.00

84.00 56.00 9,100.00 68.50 68.50

36.00 24.00 35,160.00 15.00 15.00

240.00 160.00 7,600.00 500.00 500.00

48.00 32.00 1,200.00 54.00 54.00

60.00 40.00 14,700.00 50.00 50.00

36.00 24.00 5,400.00 17.50 17.50

36.00 24.00 7,320.00 17.50 17.50

36.00 24.00 2,760.00 17.50 17.50

24.00 16.00 2,440.00 100.00 100.00

15.00 10.00 225.00 0.00 25.00

15.00 10.00 200.00 0.00 25.00

9.00 6.00 1,665.00 7.50 7.50

360.00 240.00 1,800.00 300.00 300.00

15.00 10.00 1,300.00 12.50 12.50

111.00 74.00 3,330.00 92.50 92.50

60.00 40.00 7,300.00 55.00 55.00

3.00 2.00 9,500.00 3.00 3.00

3.00 2.00 3,935.00 1.00 1.00

300.00 200.00 1,000.00 0.00 850.00

168.00 112.00 74,200.00 105.00 105.00

6,000.00 4,000.00 10,000.00 500.00 3,500.00

12.00 8.00 21,000.00 5.00 5.00

1.00 1.00 916.00 0.62 0.63

114.00 76.00 36,670.00 110.00 110.00

57.00 38.00 276,260.00 49.00 49.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Materials Labor Extension Materials Labor

Shelly & Sands, Inc.Elite Excavating Co. of Ohio

660.00 440.00 9,900.00 500.00 500.00

960.00 640.00 12,800.00 562.50 562.50

4,200.00 2,800.00 7,000.00 3,887.50 3,887.50

960.00 640.00 35,200.00 850.00 850.00

1,140.00 760.00 57,000.00 1,250.00 1,250.00

1,800.00 1,200.00 3,000.00 1,595.00 1,595.00

2,100.00 1,400.00 31,500.00 1,550.00 1,550.00

60.00 40.00 2,900.00 25.00 25.00

300.00 200.00 500.00 2,150.00 2,150.00

1,800.00 1,200.00 3,000.00 500.00 9,500.00

15,000.00 10,000.00 25,000.00 5,000.00 69,000.00

12,000.00 8,000.00 20,000.00 1,000.00 37,000.00

24,000.00 16,000.00 40,000.00 2,000.00 38,000.00

0.60 0.40 1,691.00 0.00 0.75

21.00 14.00 35,700.00 22.50 22.50

30.00 20.00 100.00 12.50 12.50

720.00 480.00 2,400.00 75.00 75.00

25.00 17.00 12,600.00 22.50 22.50

1.00 1.00 380.00 0.75 0.75



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Materials Labor Extension Materials Labor

Shelly & Sands, Inc.Elite Excavating Co. of Ohio

900.00 600.00 3,000.00 1,500.00 1,500.00

60.00 40.00 500.00 200.00 200.00

11.00 7.00 450.00 137.50 137.50

600.00 400.00 9,000.00 400.00 400.00

2,220.00 1,480.00 7,400.00 4,000.00 4,000.00

24.00 16.00 2,000.00 22.50 22.50

30.00 20.00 2,500.00 22.50 22.50

150.00 100.00 1,500.00 50.00 50.00

2.00 1.00 1,200.00 1.50 1.50

60.00 40.00 5,300.00 137.50 137.50

21.00 14.00 1,680.00 25.00 25.00

1,998,379.25

399,675.85

$2,398,055.10

1,829,913.00

365,982.60

$2,195,895.60

Corrected $0.01 rounding on contingency & 

grand total.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Extension

15,000.00

6,000.00

9,000.00

600.00

3,456.00

1,475.00

4,056.50

13,182.00

4,268.00

90,000.00

19,800.00

31,960.00

12,210.00

1,500.00

76,880.00

35,100.00

23,352.00

98,275.00

37,240.00

3,658.50

11,825.00

1,956.50

2,905.00

3,520.00

3,600.00

32,900.00

750.00

93,500.00

36,000.00

66,000.00

2,560.00

2,200.00

24,840.00

13,108.00

27,450.00

Shelly & Sands, Inc.



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Extension

Shelly & Sands, Inc.

1,290.00

3,540.00

9,794.00

5,928.00

75,656.00

102,028.00

12,972.00

4,950.00

8,905.00

17,580.00

19,000.00

1,620.00

14,700.00

3,150.00

4,270.00

1,610.00

12,200.00

225.00

200.00

1,665.00

1,800.00

1,300.00

3,330.00

8,030.00

11,400.00

1,574.00

1,700.00

55,650.00

4,000.00

10,500.00

572.50

42,460.00

284,984.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Extension

Shelly & Sands, Inc.

9,000.00

9,000.00

7,775.00

37,400.00

75,000.00

3,190.00

27,900.00

1,450.00

4,300.00

10,000.00

74,000.00

38,000.00

40,000.00

1,268.25

45,900.00

50.00

300.00

13,500.00

285.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Extension

Shelly & Sands, Inc.

6,000.00

2,000.00

6,875.00

7,200.00

16,000.00

2,250.00

2,250.00

600.00

1,200.00

14,575.00

2,400.00

1,998,379.25

399,675.85

$2,398,055.10

Corrected $0.01 rounding on contingency & 

grand total.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Materials Labor Extension Materials Labor

0.00 1,250.00 1,250.00 0.00 48,323.16

0.00 667.00 2,668.00 0.00 145.64

0.00 1,840.00 5,520.00 0.00 2,446.66

0.00 500.00 2,000.00 122.77 57.78

0.00 18.00 3,456.00 23.30 10.96

0.00 7.50 2,212.50 3.18 1.50

0.00 5.60 6,490.40 3.32 1.56

0.00 12.00 8,112.00 8.46 3.98

0.00 9.00 9,603.00 7.49 3.53

0.00 93,000.00 93,000.00 23,901.87 11,247.94

0.00 2.90 17,400.00 1.76 0.83

0.00 291.00 39,576.00 165.85 78.05

35.00 44.00 5,846.00 224.68 105.73

1.00 1.90 1,740.00 2.77 1.31

190.00 131.00 99,510.00 137.45 64.68

180.00 125.00 19,825.00 267.66 125.96

30.00 21.50 14,317.00 47.74 22.46

1.00 4.10 100,240.50 4.45 2.10

1.50 5.10 30,723.00 5.23 2.46

2.00 6.00 2,168.00 6.01 2.83

200.00 260.00 19,780.00 445.63 209.71

8.00 45.00 2,279.00 37.90 17.84

2.00 4.20 2,573.00 1.85 0.87

0.50 1.50 6,400.00 3.96 1.87

0.00 138.00 1,656.00 0.66 0.31

225.00 105.00 46,200.00 163.68 77.03

250.00 1,510.00 1,760.00 1,137.07 535.09

1,100.00 2,060.00 107,440.00 1,198.96 564.21

1,250.00 2,860.00 16,440.00 3,088.11 1,453.23

600.00 1,300.00 57,000.00 746.72 351.40

650.00 1,510.00 2,160.00 1,838.74 865.29

200.00 167.00 1,468.00 276.26 130.01

2.00 30.00 26,496.00 18.48 8.70

14.00 63.00 17,402.00 41.38 19.47

23.00 60.50 45,841.50 43.68 20.55

Park Enterprise ConstructionFacemyer Company



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Materials Labor Extension Materials Labor

Park Enterprise ConstructionFacemyer Company

26.00 66.00 1,380.00 47.31 22.27

30.00 53.50 2,505.00 50.27 23.65

32.00 56.50 10,443.00 59.09 27.81

33.00 66.00 7,524.00 58.75 27.64

45.00 72.00 90,324.00 70.76 33.30

51.00 74.00 138,625.00 70.42 33.14

50.00 95.00 20,010.00 87.79 41.32

86.00 114.00 9,000.00 111.57 52.50

64.00 86.10 9,756.50 104.55 49.20

30.00 10.50 23,733.00 47.42 22.31

68.00 360.00 8,132.00 78.20 36.80

26.00 114.00 2,100.00 39.61 18.61

51.00 30.00 11,907.00 37.93 17.85

6.00 6.70 1,143.00 11.89 5.59

6.00 6.70 1,549.40 14.26 6.71

6.00 6.70 584.20 15.84 7.46

30.00 45.00 4,575.00 51.50 24.23

0.00 29.00 261.00 31.69 14.91

0.00 29.00 232.00 31.69 14.91

10.00 7.50 1,942.50 9.90 4.66

400.00 290.00 2,070.00 705.11 331.81

10.00 19.00 1,508.00 17.99 8.46

100.00 113.00 3,834.00 145.77 68.60

41.00 96.00 10,001.00 62.87 29.58

1.50 4.00 10,450.00 2.06 0.97

0.80 1.80 2,046.20 1.25 0.59

450.00 980.00 2,860.00 708.78 333.55

225.00 105.00 87,450.00 323.69 152.32

1,000.00 27,000.00 28,000.00 28,840.35 13,571.93

6.00 2.00 8,400.00 13.10 6.17

0.50 1.50 916.00 3.96 1.87

50.00 70.00 23,160.00 56.68 26.67

50.00 51.00 293,708.00 93.26 43.89



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Materials Labor Extension Materials Labor

Park Enterprise ConstructionFacemyer Company

700.00 850.00 13,950.00 639.78 301.08

1,000.00 610.00 12,880.00 760.21 357.74

2,500.00 3,840.00 6,340.00 3,483.22 1,639.16

300.00 2,410.00 59,620.00 770.10 362.40

350.00 2,430.00 83,400.00 1,453.85 684.16

1,500.00 3,120.00 4,620.00 2,151.19 1,012.33

1,800.00 1,930.00 33,570.00 1,344.09 632.52

0.00 63.50 1,841.50 43.57 20.51

1,500.00 5,500.00 7,000.00 79.22 37.28

0.00 6,500.00 6,500.00 1,188.38 559.24

0.00 18,000.00 18,000.00 29,370.91 13,821.60

0.00 31,000.00 31,000.00 13,626.74 6,412.58

0.00 100,000.00 100,000.00 182,172.56 85,728.27

0.00 1.30 2,198.30 0.46 0.21

10.00 7.00 17,340.00 16.40 7.72

50.00 64.00 228.00 119.14 56.07

200.00 1,600.00 3,600.00 534.62 251.59

40.00 24.50 19,350.00 32.52 15.30

0.50 3.50 760.00 3.96 1.87



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Materials Labor Extension Materials Labor

Park Enterprise ConstructionFacemyer Company

500.00 3,780.00 8,560.00 1,696.89 798.53

40.00 526.00 2,830.00 62.36 29.34

30.00 56.00 2,150.00 21.71 10.21

250.00 250.00 4,500.00 533.26 250.95

1,500.00 7,450.00 17,900.00 2,367.13 1,113.94

5.00 45.50 2,525.00 14.12 6.64

5.00 48.00 2,650.00 14.12 6.64

120.00 135.00 1,530.00 158.45 74.57

2.00 0.90 1,160.00 3.92 1.85

40.00 396.00 23,108.00 67.62 31.82

0.00 20.00 960.00 51.84 24.39

2,239,909.58

447,981.92

$2,687,891.50

2,130,753.50

426,150.70

$2,556,904.20

Corrected $0.12 errors on subtotal & grand total.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Extension

48,323.16

582.56

7,339.98

722.20

6,577.92

1,380.60

5,655.92

8,409.44

11,758.34

35,149.81

15,540.00

33,170.40

24,450.34

2,448.00

62,660.30

25,585.30

19,515.60

128,740.25

35,796.95

2,395.64

28,179.62

2,396.82

1,128.80

18,656.00

11.64

33,699.40

1,672.16

59,947.78

18,165.36

32,943.60

2,704.03

1,625.08

22,505.04

13,752.10

35,262.27

Park Enterprise Construction



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Extension

Park Enterprise Construction

1,043.70

2,217.60

10,254.20

6,565.64

80,334.32

114,848.04

17,817.18

7,383.15

9,993.75

40,861.78

2,185.00

873.30

8,199.66

1,573.20

2,558.34

1,071.80

4,619.53

419.40

372.80

1,616.16

3,110.76

1,375.40

3,858.66

6,748.85

5,757.00

1,448.08

2,084.66

126,142.65

42,412.28

20,233.50

2,670.14

16,086.55

398,832.20



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Extension

Park Enterprise Construction

8,467.74

8,943.60

5,122.38

24,915.00

64,140.30

3,163.52

17,789.49

1,858.32

116.50

1,747.62

43,192.51

20,039.32

267,900.83

1,132.97

24,602.40

350.42

1,572.42

14,346.00

1,107.70



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Extension

Park Enterprise Construction

4,990.84

458.50

798.00

7,057.89

6,962.14

1,038.00

1,038.00

1,398.12

2,308.00

5,270.32

3,659.04

2,239,909.58

447,981.92

$2,687,891.50

Corrected $0.12 errors on subtotal & grand total.



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Materials Labor Extension Materials Labor

1,000.00 9,000.00 10,000.00 2,000.00 4,500.00

300.00 1,200.00 6,000.00 1,000.00 0.00

500.00 2,500.00 9,000.00 2,750.00 250.00

60.00 350.00 1,640.00 250.00 350.00

5.00 10.00 2,880.00 4.50 3.50

1.00 6.00 2,065.00 2.50 7.50

1.00 4.00 5,795.00 1.25 1.75

1.00 6.00 4,732.00 2.50 3.50

1.00 3.50 4,801.50 2.50 3.50

17,500.00 40,000.00 57,500.00 10,000.00 11,500.00

1.30 2.00 19,800.00 3.25 0.00

190.00 50.00 32,640.00 175.00 185.00

60.00 60.00 8,880.00 30.00 5.00

2.00 0.50 1,500.00 3.25 0.25

200.00 50.00 77,500.00 340.00 10.00

240.00 300.00 35,100.00 325.00 0.00

25.00 50.00 20,850.00 22.50 47.50

2.70 3.00 112,033.50 2.50 6.50

3.00 4.00 32,585.00 2.75 6.75

6.00 5.00 2,981.00 3.50 6.50

200.00 300.00 21,500.00 250.00 750.00

9.00 20.00 1,247.00 20.00 40.00

1.00 5.00 2,490.00 2.50 2.50

2.00 1.00 9,600.00 2.25 0.25

50.00 250.00 3,600.00 125.00 25.00

280.00 100.00 53,200.00 500.00 0.00

700.00 2,000.00 2,700.00 750.00 1,250.00

1,600.00 1,000.00 88,400.00 1,700.00 1,000.00

3,100.00 2,000.00 20,400.00 5,125.00 1,375.00

1,400.00 1,000.00 72,000.00 700.00 500.00

2,700.00 2,000.00 4,700.00 700.00 500.00

450.00 400.00 3,400.00 2,000.00 1,500.00

5.00 10.00 12,420.00 13.00 19.00

32.00 20.00 11,752.00 50.00 70.00

55.00 20.00 41,175.00 79.00 70.00

Fields Excavating, Inc.Trucco Construction Co., Inc.



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Materials Labor Extension Materials Labor

Fields Excavating, Inc.Trucco Construction Co., Inc.

60.00 20.00 1,200.00 81.00 70.00

58.00 20.00 2,340.00 83.00 70.00

48.00 30.00 9,204.00 69.00 70.00

80.00 30.00 8,360.00 78.00 70.00

70.00 30.00 77,200.00 102.00 70.00

91.00 30.00 134,189.00 109.00 70.00

63.00 30.00 12,834.00 81.00 70.00

95.00 30.00 5,625.00 118.00 70.00

101.00 30.00 8,515.00 130.00 70.00

27.00 20.00 27,542.00 60.00 5.00

100.00 100.00 3,800.00 250.00 100.00

36.00 40.00 1,140.00 150.00 50.00

73.00 40.00 16,611.00 92.50 27.50

10.00 4.00 1,260.00 43.75 6.25

12.00 4.00 1,952.00 43.75 6.25

13.00 4.00 782.00 43.75 6.25

17.00 20.00 2,257.00 277.50 2.50

5.00 20.00 225.00 40.00 10.00

5.00 20.00 200.00 40.00 10.00

10.00 5.00 1,665.00 20.00 0.00

400.00 200.00 1,800.00 750.00 0.00

15.00 10.00 1,300.00 35.00 5.00

150.00 35.00 3,330.00 232.50 17.50

69.00 40.00 7,957.00 50.00 0.00

1.00 1.80 5,320.00 1.50 0.50

1.00 1.00 1,574.00 0.50 0.50

440.00 500.00 1,880.00 400.00 600.00

280.00 100.00 100,700.00 500.00 0.00

2,000.00 3,000.00 5,000.00 26,000.00 20,000.00

20.00 20.00 42,000.00 20.00 15.00

1.00 2.00 1,374.00 0.75 1.25

60.00 150.00 40,530.00 82.00 55.00

80.00 72.80 444,342.40 90.00 55.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Materials Labor Extension Materials Labor

Fields Excavating, Inc.Trucco Construction Co., Inc.

1,000.00 300.00 11,700.00 810.00 90.00

1,200.00 300.00 12,000.00 1,125.00 125.00

6,400.00 3,000.00 9,400.00 3,000.00 1,500.00

1,200.00 1,000.00 48,400.00 250.00 950.00

2,000.00 2,000.00 120,000.00 250.00 1,150.00

3,600.00 2,000.00 5,600.00 1,000.00 2,200.00

1,800.00 1,000.00 25,200.00 1,900.00 600.00

44.00 10.00 1,566.00 80.00 5.00

2,000.00 1,200.00 3,200.00 2,000.00 0.00

1,200.00 4,000.00 5,200.00 2,000.00 0.00

8,000.00 15,000.00 23,000.00 11,000.00 20,000.00

5,000.00 25,000.00 30,000.00 21,500.00 500.00

20,000.00 80,000.00 100,000.00 55,000.00 7,000.00

0.20 0.80 1,691.00 1.25 1.75

20.00 30.00 51,000.00 20.00 15.00

45.00 45.00 180.00 100.00 0.00

200.00 100.00 600.00 100.00 0.00

20.00 10.00 9,000.00 31.00 4.00

1.00 1.00 380.00 2.25 0.25



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Materials Labor Extension Materials Labor

Fields Excavating, Inc.Trucco Construction Co., Inc.

1,800.00 1,000.00 5,600.00 250.00 1,150.00

100.00 150.00 1,250.00 100.00 100.00

30.00 30.00 1,500.00 30.00 5.00

250.00 300.00 4,950.00 250.00 250.00

1,300.00 2,000.00 6,600.00 500.00 1,500.00

20.00 20.00 2,000.00 20.00 35.00

20.00 20.00 2,000.00 20.00 40.00

150.00 100.00 1,500.00 150.00 0.00

2.00 0.50 1,000.00 2.50 1.50

100.00 150.00 13,250.00 100.00 100.00

25.00 25.00 2,400.00 32.50 2.50

2,455,635.50

491,127.10

$2,946,762.60

2,271,042.40

454,208.48

$2,725,250.88



ORD #1080-2017, DIVISIONS OF SEWERAGE & DRAINAGE & WATER, DEVELOPMENT DEPT.

Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

1 Demolition 1 201 Clearing & Grubbing 1 LS

1 Demolition 2 201 Tree Removal (12" to 24" Diameter) 4 EA

1 Demolition 3 201 Tree Removal (24" to 36" Diameter) 3 EA

1 Demolition 4 202

Existing Catch Basin/Manhole Removed & 

Disposed of 4 EA

1 Demolition 5 202 12" - 15" Storm Sewer Removed & Disposed of 192 LF

1 Demolition 6 202 Existing Fence  Removed & Disposed of 295 LF

1 Demolition 7 202 Existing Gravel Parking Removed 1,159 SY

1 Demolition 8 202 Existing Pavement Removed, Roadway 676 SY

1 Demolition 9 202 Existing Pavement Removed, Driveways 1,067 SY

2 Roadway 10 203 Excavation 1 LS

2 Roadway 11 254 Pavement Planing, Asphalt Concrete 6,000 SY

2 Roadway 12 301 Asphalt Concrete Base 136 CY

2 Roadway 13 304 Aggregate Base 74 CY

2 Roadway 14 407 Tack Coat 600 Gal

2 Roadway 15 448 Asphalt Concrete, Surface Course PG64-22 310 CY

2 Roadway 16 448 Asphalt Concrete, Intermediate Course PG64-22 65 CY

2 Roadway 17 452 6" Non-Reinforced Concrete Pavement 278 SY

2 Roadway 18 608 Concrete Walk (4") 19,655 SF

2 Roadway 19 608 Concrete Walk (6") 4,655 SF

2 Roadway 20 608 Concrete Walk (8") 271 SF

2 Roadway 21 608 Curb Ramp w/ Detectable Warning Strip 43 EA

2 Roadway 22 609 Combination Curb & Gutter 43 LF

2 Roadway 23 657 Tree Protection Fencing 415 LF

2 Roadway 24 659 Seeding & Mulching  3,200 SY

2 Roadway 25 666 Prune Existing Tree (As Directed) 12 EA

3 Storm Sewer 26 259 Permanent Pavement Replacement, Type I 140 CY

3 Storm Sewer 27 604 Connect to Existing Manhole 1 EA

3 Storm Sewer 28 604 Type C Manhole 34 EA

3 Storm Sewer 29 604 Type E Manhole Installed on Existing Sewer 4 EA

3 Storm Sewer 30 604 Standard Catch Basin AA-S133A 30 EA

3 Storm Sewer 31 604

Standard Catch Basin AA-S133A Installed on 

Existing Sewer 1 EA

3 Storm Sewer 32 604 Orifice Plate AA-S145 4 EA

3 Storm Sewer 33 605 6-Inch Perforated Pipe Underdrain 828 LF

3 Storm Sewer 34 901

12" Pipe w/Type 1 Bedding and Compacted 

Backfill (911) 226 LF

3 Storm Sewer 35 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 549 LF

MARION RD. AREA NEIGHBORHOOD PROJECT NO. 2, SMITH ROAD SIDEWALK, STORM 

SEWER, AND WATER LINE IMPROVEMENTS

ENGINEER'S ESTIMATE =  $2,606,983

C.I.P. NO'S:  610780, 690236-100073, 440005-100046

BID TABULATION, OPENED 3/22/17

Extension

6,500.00

4,000.00

9,000.00

2,400.00

1,536.00

2,950.00

3,477.00

4,056.00

6,402.00

21,500.00

19,500.00

48,960.00

2,590.00

2,100.00

108,500.00

21,125.00

19,460.00

176,895.00

44,222.50

2,710.00

43,000.00

2,580.00

2,075.00

8,000.00

1,800.00

70,000.00

2,000.00

91,800.00

26,000.00

36,000.00

1,200.00

14,000.00

26,496.00

27,120.00

81,801.00

Fields Excavating, Inc.



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

3 Storm Sewer 36 901

12" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 15 LF

3 Storm Sewer 37 901

15" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 30 LF

3 Storm Sewer 38 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 118 LF

3 Storm Sewer 39 901

24" Pipe w/Type 1 Bedding & Compacted 

Backfill (911 w/Sani Jts.) 76 LF

3 Storm Sewer 40 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 772 LF

3 Storm Sewer 41 901

24" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 1,109 LF

3 Storm Sewer 42 901

30" Pipe w/Type 1 Bedding & Compacted 

Backfill (911) 138 LF

3 Storm Sewer 43 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912) 45 LF

3 Storm Sewer 44 901

30" Pipe w/Type 1 Bedding & Compacted 

Granular Backfill (912 w/Sani Jts.) 65 LF

3 Storm Sewer 45 910 Plain Concrete Encasement of 24" Pipe 586 LF

3 Storm Sewer 46 915 Cleanout, per AA-S161 19 EA

3 Storm Sewer 47 Spec. Hardwood Mulch 15 CY

3 Storm Sewer 48 Spec. Bio-Soil per Detail A/16 147 CY

3 Storm Sewer 49 Spec. Sedum Spectibile 'Autumn Joy' (1 Gal.) 90 EA

3 Storm Sewer 50 Spec. Schizachyrium Scoparium (1 Gal.) 122 EA

3 Storm Sewer 51 Spec. Symphotricum Oblongifolius (1 Gal.) 46 EA

3 Storm Sewer 52 Spec. Landscape Boulder (12") 61 EA

4 Signage 53 630 Removal of Ground Mounted Sign & Disposal 9 EA

4 Signage 54 630

Removal of Ground-Mounted Post Support & 

Disposal 8 EA

4 Signage 55 630 Ground Mounted Support, #2 Post 111 LF

4 Signage 56 630 2.5" Street Name Sign Support 3 EA

4 Signage 57 630 Sign, Flat sheet 52 SF

4 Signage 58 630 Street Name Sign 18 SF

5

Erosion & 

Sediment Control 59 207 Inlet Filters 73 EA

5

Erosion & 

Sediment Control 60 207 Straw Wattles 1,900 LF

5

Erosion & 

Sediment Control 61 207 Erosion Control Matting 787 SY

5

Erosion & 

Sediment Control 62 207 Concrete Washout 2 EA

6 Water Line 63 259 Permanent Pavement Replacement, Type I 265 CY

6 Water Line 64 614 Maintaining Traffic 1 LS

6 Water Line 65 615 Temporary Pavement 1,050 SY

6 Water Line 66 659 Seeding & Mulching 458 SY

6 Water Line 67 801 6-inch Water Pipe & Fittings 193 LF

6 Water Line 68 801 8-Inch Water Pipe & Fittings 2,908 LF

Extension

Fields Excavating, Inc.

2,265.00

4,590.00

16,402.00

11,248.00

132,784.00

198,511.00

20,838.00

8,460.00

13,000.00

38,090.00

6,650.00

3,000.00

17,640.00

4,500.00

6,100.00

2,300.00

17,080.00

450.00

400.00

2,220.00

2,250.00

2,080.00

4,500.00

3,650.00

3,800.00

787.00

2,000.00

132,500.00

46,000.00

36,750.00

916.00

26,441.00

421,660.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

6 Water Line 69 802 6-Inch Valve & Appurtenances 9 EA

6 Water Line 70 802 8-Inch Valve & Appurtenances 8 EA

6 Water Line 71 803

16" x 8" Tapping Sleeve & Valve & 

Appurtenances 1 EA

6 Water Line 72 805 3/4" Water Service Tap Transferred, Short 22 EA

6 Water Line 73 805 3/4" Water Service Tap Transferred, Long 30 EA

6 Water Line 74 805 2" Water Service Tap Transferred, Long 1 EA

6 Water Line 75 805 Fire Hydrant 9 EA

6 Water Line 76 SPEC Heat Welding 29 SY

6 Water Line 77 SPEC Erosion & Sediment Control 1 LS

7 Water Line 78 SPEC Survey Coordinates 1 LS

7 Miscellaneous 79 614

Maintaining Traffic - Sidewalk, Storm Sewer & 

Roadway 1 LS

7 Miscellaneous 80 623

Construction Layout Staking - Sidewalk, Storm 

Sewer & Roadway 1 LS

8 Miscellaneous 81 624 Mobilization 1 LS

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 82 202

Existing Sidewalk  Removed & Disposed of (as 

directed) 1,691 SF

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 83 615

Pavement for Maintaining Traffic, Class B (as 

directed) 1,020 SY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 84 616 Water (as directed) 2 MG

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 85 616 Calcium Chloride (as directed) 2 Tons

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 86 653 Topsoil Furnished & Placed (as directed) 300 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 87 659

Seeding & Mulching with sidewalk removal (as 

directed) 190 SY

Extension

Fields Excavating, Inc.

8,100.00

10,000.00

4,500.00

26,400.00

42,000.00

3,200.00

22,500.00

2,465.00

2,000.00

2,000.00

31,000.00

22,000.00

62,000.00

5,073.00

35,700.00

200.00

200.00

10,500.00

475.00



Group 

No. Group Name

Ref. 

No. Item No. Description Qty. Units

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 88 805 3/4" Water Service Tap, Complete (as directed) 2 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 89 805 Curb Box (as directed) 5 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 90 906 Stone Foundation (as directed) 25 CY

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 91 Spec.

Inlet/Storm Sewer Structure Adjusted to Grade 

(as directed) 9 EA

8

Contingency 

Items - Sidewalk, 

Storm Sewer, & 

Roadway 92 Spec.

Sanitary House Service Relocated/Repaired (as 

directed) 2 EA

9

Contingency 

Items - Water line 93 609 Straight Curb Replacement 50 LF

9

Contingency 

Items - Water line 94 609 Curb & Gutter Replacement 50 LF

9

Contingency 

Items - Water line 95 801 Concrete Blocking, Class C, Increase or Decrease 6 CY

9

Contingency 

Items - Water line 96 801 Ductile Iron Fittings, Increase or Decrease 400 LB

9

Contingency 

Items - Water line 97 805 Curb Box 53 EA

9

Contingency 

Items - Water line 98 811 Increase or Decrease in Excavation & Backfill 48 CY

Subtotal

Force Account (20%)

GRAND TOTAL

Extension

Fields Excavating, Inc.

2,800.00

1,000.00

875.00

4,500.00

4,000.00

2,750.00

3,000.00

900.00

1,600.00

10,600.00

1,680.00

2,455,635.50

491,127.10

$2,946,762.60


