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Acceptance By: ______________________________________________ Date __________________

                                                     Customer 

Additional Work Not Quoted & While Currently on job site: The Hourly Rate for Non Contract work Is $80.00 Per Hour per Men Plus Sales Tax If 

Applicable. From the time Starting the Additional Work until Finishing Additional Work. This includes Labor (Men) & Equipment (Truck & Hand Tools). On 

additional work there is a Minimum of (2) Men per job and Minimum Charge of 1 Hour per man, Per Job, per day.   All Additional materials, Equipment: Will be 

on cost plus Basis Plus Sales Tax If Applicable. 

This Quote does not include any Local, State, or Federal Permits (unless specifiedin this quote).

Payment due 15 days upon completion of work unless otherwise specified.

Any additional work not specified in the quote will Be a Change Order.

Rinehart Tower Service, Inc. complies with OSHA Regulations and rules

Downtime consists of but not limited to the Following:  Any deviation from above work which is reported to Customer, and extends more than one hour, 

per day,will be considered downtime and will be billed at the stated above rate per man, per hour, per day. All materials furnish by the Customer for the site &  

not readily available, No site available for construction, Missing or defective materials. Lack of coordination by project managers, No access to site. All work 

will be completed during daylight hours, unless specified differently in this quote. 

This quote does not include material delivered on job site. All materials must be on job site before crews on site. Left over materials must be 

dispose by customer. Unless specify different in this quote

We propose to furnish: Labor / Material according to the schedule of values listed in this quote. All material is guaranteed to 

be as specified in the plans noted. All work will be completed in a workmanlike manner according to standard practices. Any 

alteration or deviation from the above specifications will be executed only upon written orders and will become an extra charge over 

and above this estimate . All agreements contingent upon strikes, accidents, or delays beyond our control and with the condition 

listed below.                       All jobs that over $20,000.00.  There will be drawls poured the job once that portion has been completed or material delivered

Customer is responsible for Sales Tax (if applicable)

Customer is responsible for all materials (not specified By RTS).
This Quote Does Not include State Prevailing Wage. (unless specifiedin this quote).

City, State & Zip: Columbus, OH 43232 Longitude -  (West): -82.88441

This Quote includes: Labor Equipment Material described in quote From line 1 through 2

                                                                                    Site Information
Site Name: 300 SST - Groves Road County Location: Franklin

Nearest Address : 4250 Groves Road Latitude (North): 39.932558

Quote Date: March 29, 2017 Prepared By: Christian A. Eto

Expiration Date: 30 Days From Quote Date Preparer E-mail: christian@rinehart-tower.com

Zip: 43215 Customer Cell Phone: (614) 732-3346

Quote Number: 17-0329 Groves Rd Modification Customer E-mail: jagrembowski@columbus.gov

Mail Address: 90 West Broad St Customer Off. Phone: (614) 724-4006

City, State: Columbus, OH Customer Fax (614) 724-4011

E-Mail  Info@Rinehart-Tower.com

Customer Information
Submitted to: City Of Columbus Attention to: John Grembowski

Rinehart Tower Service, Inc  
Reaching New Heights In Communication

 QUOTATION & CONTRACTOR AGREEMENT  

FOR LABOR, MOBILIZATION EXPENSES,EQUIPMENT & MATERIAL COST

Office: (614)868-1911 125 Morrison Rd Columbus, Ohio   43123

Costs Break Down & Total
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X X X

$12,580.00

$0.00

$0.00

$13,812.50

$26,392.50

Cost of Job : $26,753.75 Sales Tax: $0.00 Grand Total of this Quote: $26,753.75

Out of Town Expenses

Structural Modification Reinforcement of 300' SST located at 4250 Groves Road. Labor Costs:

Material Costs:

Job Preparation Fuel & Labor Cost

                                                                                    Site Information

Description of work
-82.88441

Latitude (North):

Expiration Date:

43215 Customer Cell Phone: (614) 732-3346

jagrembowski@columbus.gov

$361.251    Job Preparation & Mobilization Cost:

City, State & Zip:

39.932558

Columbus, OH 43232

2

Longitude -  (West):

Quote Number: 17-0329 Groves Rd Modification

30 Days From Quote Date Preparer E-mail: christian@rinehart-tower.com

4250 Groves Road

Site Name: 300 SST - Groves Road County Location: Franklin

Customer Off. Phone: (614) 724-4006

City, State: (614) 724-4011

Reaching New Heights In Communication
 QUOTATION & CONTRACTOR AGREEMENT  

FOR LABOR, MOBILIZATION EXPENSES,EQUIPMENT & MATERIAL COST

Mail Address:

Office: (614)868-1911

Columbus, OH

Nearest Address :

Zip:

Customer Fax

Quote Date: March 29, 2017 Prepared By:

Customer Information

125 Morrison Rd Columbus, Ohio   43123

Rinehart Tower Service, Inc  

E-Mail  Info@Rinehart-Tower.com

90 West Broad St

Description of Labor:

Submitted to: City Of Columbus Attention to: John Grembowski

Description of Equipment:

Work to be completed according to structural modification report provided by Customer.

Customer E-mail:

Christian A. Eto

Sub Cost:

Truck, Hand Tool, Safety Equipment & Tower Rigging, Sweep Test Gear/Equipment

Total Costs                                   General Notes:

Equipment Cost:

Description of Material Detailed description down below

MWK30 W/ 1.5STD SUB HORIZ & 2STD SUB DIAG

(6) WK54; (6) WK58; (2) WY3080A; (1) WY393; (2) JR83AW; (2) J44AA; (1) JR45A; (24) 210030GA; MWL66 W/2STD SUB DIAG

(6) WL76; (12) 210030GA; MWM33 W/ 2STD SUB DIAG; (6) WM19; (12) 210030GA

MWM72 W/ 1.5STD/2STD SUB HORIZ & 2.5STD SUB DIAG

(2) JR45A; (6) WN66; (6) WN51; (6) WN102; (6) WN32; (48) 210030GA; (1) WY393; (1) WY395; (2) JR83AW; (2) JR84AW

(4) WY3080A; (4) J44AA                                                                                                                                                                                                                 

Pal nuts provided for all tower bolts.

All Pipe is ASTM A500 GRC 50KSI MAT'L.

All end plates are ASTM GR36 MAT'L.

Added Replacement parts for W/G Ladder & Climb Ladder.                                                                                                                  

Addtional Notes: This quote is strictly based on the Structural Report (File number 25110SK) provided by the City of Columbus Public 

Safety RF System Manager. No final print has been provided yet by an engineer for the modification plans. If in the future there will be any 

welding to be done on the tower, RTS reserves the right to modify this quote to reflect of welding labor, materials and equipment.
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X X X

Costs Break Down & Total

Rinehart Tower Service, Inc  
Reaching New Heights In Communication

 QUOTATION & CONTRACTOR AGREEMENT  

FOR LABOR, MOBILIZATION EXPENSES,EQUIPMENT & MATERIAL COST

Office: (614)868-1911 125 Morrison Rd Columbus, Ohio   43123 E-Mail  Info@Rinehart-Tower.com

Customer Information
Submitted to: City Of Columbus Attention to: John Grembowski

Mail Address: 90 West Broad St Customer Off. Phone: (614) 724-4006

City, State: Columbus, OH Customer Fax (614) 724-4011

Zip: 43215 Customer Cell Phone: (614) 732-3346

Quote Number: 17-0329 Groves Rd Modification Customer E-mail: jagrembowski@columbus.gov

Quote Date: March 29, 2017 Prepared By: Christian A. Eto

Expiration Date: 30 Days From Quote Date Preparer E-mail: christian@rinehart-tower.com

                                                                                    Site Information
Site Name: Morse Road Structural Reinforce County Location: Franklin

Nearest Address : 4100-41400 Appian Way Latitude (North): 40.062259

City, State & Zip: Columbus, OH 43230 Longitude -  (West): -82.897846

This Quote includes: Labor Equipment Material described in quote From line 1 through 2

This quote does not include material delivered on job site. All materials must be on job site before crews on site. Left over materials must be 

dispose by customer. Unless specify different in this quote

We propose to furnish: Labor / Material according to the schedule of values listed in this quote. All material is guaranteed to 

be as specified in the plans noted. All work will be completed in a workmanlike manner according to standard practices. Any 

alteration or deviation from the above specifications will be executed only upon written orders and will become an extra charge over 

and above this estimate . All agreements contingent upon strikes, accidents, or delays beyond our control and with the condition 

listed below.                       All jobs that over $20,000.00.  There will be drawls poured the job once that portion has been completed or material delivered

Customer is responsible for Sales Tax (if applicable)

Customer is responsible for all materials (not specified By RTS).
This Quote Does Not include State Prevailing Wage. (unless specifiedin this quote).

This Quote does not include any Local, State, or Federal Permits (unless specifiedin this quote).

Payment due 15 days upon completion of work unless otherwise specified.

Any additional work not specified in the quote will Be a Change Order.

Rinehart Tower Service, Inc. complies with OSHA Regulations and rules

Downtime consists of but not limited to the Following:  Any deviation from above work which is reported to Customer, and extends more than one hour, 

per day,will be considered downtime and will be billed at the stated above rate per man, per hour, per day. All materials furnish by the Customer for the site &  

not readily available, No site available for construction, Missing or defective materials. Lack of coordination by project managers, No access to site. All work 

will be completed during daylight hours, unless specified differently in this quote. 

Additional Work Not Quoted & While Currently on job site: The Hourly Rate for Non Contract work Is $80.00 Per Hour per Men Plus Sales Tax If 

Applicable. From the time Starting the Additional Work until Finishing Additional Work. This includes Labor (Men) & Equipment (Truck & Hand Tools). On 

additional work there is a Minimum of (2) Men per job and Minimum Charge of 1 Hour per man, Per Job, per day.   All Additional materials, Equipment: Will be 

on cost plus Basis Plus Sales Tax If Applicable. 

Acceptance By: ______________________________________________ Date __________________

                                                     Customer 
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X X X

$12,240.00

$0.00

$0.00

$5,297.50

$17,537.50

300' SSVMW Morse Rd., OH Modification/From Review File # 216073 

Material Included:

MWK30 W/ 2STD DIAG SUB

(6) WK54 - 2STD W/.38 END PLATE; (6) 210030GA; (6) 210031GA

MWN72 W/ 2STD HORIZ/DIAG SUBS

(6) WN51 - 2STD W/ .25 END PLATE; (6) WN40 - 2STD W/.25 END PLATE; (24) 210030GA

(1) WY395 - LADDER SUPPORT; (2) J44AA; (2) JR84AW; (1) JR45A; (2) WY3080A                                                                                                                  

Addtional Notes: This quote is strictly based on the Structural Report (File number 25110SK) provided by the City of Columbus Public 

Safety RF System Manager. No final print has been provided yet by an engineer for the modification plans. If in the future there will be any 

welding to be done on the tower, RTS reserves the right to modify this quote to reflect of welding labor, materials and equipment.

                                   General Notes:

Equipment Cost:

Description of Material Detailed description down below

Sub Cost:

Truck, Hand Tool, Safety Equipment & Tower Rigging, Sweep Test Gear/Equipment

Total Costs

Description of Labor:

Submitted to: City Of Columbus Attention to: John Grembowski

Description of Equipment:

Work to be completed according to structural modification report provided by Customer.

Customer E-mail:

Christian A. Eto

125 Morrison Rd Columbus, Ohio   43123

Rinehart Tower Service, Inc  

E-Mail  Info@Rinehart-Tower.com

90 West Broad St

Office: (614)868-1911

Columbus, OH

Nearest Address :

Zip:

Customer Fax

Quote Date: March 29, 2017 Prepared By:

Customer Information

Reaching New Heights In Communication
 QUOTATION & CONTRACTOR AGREEMENT  

FOR LABOR, MOBILIZATION EXPENSES,EQUIPMENT & MATERIAL COST

Mail Address:

Site Name: Morse Road Structural Reinforce County Location: Franklin

Customer Off. Phone: (614) 724-4006

City, State: (614) 724-4011

Quote Number: 17-0329 Groves Rd Modification

30 Days From Quote Date Preparer E-mail: christian@rinehart-tower.com

4100-41400 Appian Way

Columbus, OH 43230

2

Longitude -  (West):

$357.001    Job Preparation & Mobilization Cost:

City, State & Zip:

40.062259

Description of work
-82.897846

Latitude (North):

Expiration Date:

43215 Customer Cell Phone: (614) 732-3346

jagrembowski@columbus.gov

Out of Town Expenses

Structural Modification Reinforcement of 300' SST located on Morse Road. Labor Costs:

Material Costs:

Job Preparation Fuel & Labor Cost

                                                                                    Site Information

Cost of Job : $17,894.50 Sales Tax: $0.00 Grand Total of this Quote: $17,894.50
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