
SCHEDULE 2A-1

SUBCONTRACTOR WORK IDENTIFICATION

Dept. of Public Utilities Date: 03/31/17

Project Number: 611625-100001 Division: DOSD

City Project Manager: Grace Lange Contract Amt or Mod ($):

PM Phone #: (614) 645-8630 $1,439,833.44

Ordinance #: 1311-2017 Contract Duration: 

1 Ribway Engineering Group, Inc. Andrew Eribo, PE Project Management, planning, 139,378.22$               

300 East Broad Street, Suite 500 Prime (614) 221-6009 31-1406579 005279 MBE scheduling, ROE preparation, 9.7%

Columbus, Ohio 43215 aeribo@ribwaygroup.com 5/12/2018 QA/QC of Pipe & MH 

Condition Assessment

2 Columbus Engineering Consultants, Inc. Dan Hornyak 5,593.50$                   

870 Michigan Avenue Sub (614) 221-4500 31-0716498 004232 MBE Surveying Services 0.4%

Columbus, Ohio 43215 dhornyak@ceceng.net 5/31/2017

3 Dreier & Maller, Inc. Steve Maller 460,980.50$               

6508 Taylor Road, SW Sub (614) 575-0065 34-1681027 006792 MAJ 32.0%

Reynoldsburg, Ohio 43068 stevemaller75@gmail.com 9/26/2018

4 FeeCorp, Inc. Don Jeffers 350,172.50$               

7995 Allen Road Sub (614) 837-3010 31-1426410 005348 MAJ 24.3%

Canal Winchester, Ohio 43110 djeffers@feecorpinc.com 2/18/2019

Allowances & Contingencies 483,708.72$               

33.6%

TOTAL CONTRACT or Mod 

AMOUNT 1,439,833.44$            

DPU Fiscal Revised 8/9/2016 Total Percentage 100.0%

Sewer cleaning, CCTV and 

inspection of sewers and 

manholes

Sewer cleaning, CCTV and 

inspection of sewers and 

manholes

Project Name: Blueprint Stormwater Sewer System Assessment -5TH BY NORTHWEST 

AND HILLTOP 4 

Prime Contractor/Consultant: 

Contractor and Subcontractor CCCN, Scope, and Funding Summary

Name / Address

Prime or 

Sub Contact Information

C.C.# / 

Expires

DAX 

Vendor #

Approved:

Date:

Firm 

Type Contract or Mod Scope

Contract or Mod 

Amount & %
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