

**SCHEDULE 2A-1  
SUBCONTRACTOR WORK IDENTIFICATION**

<b>Project Name: Thomas Lane Area Water Line Improvements</b>						<b>Dept. of Public Utilities</b>		<b>Date: 6/15/17</b>
<b>Project Number: 690236-1000094</b>		<b>Division: Water</b>						
<b>City Project Manager: Phil Schmidt</b>		<b>Contract Amt:</b>						
<b>PM Phone #: (614) 645-7677</b>		<b>\$255,328.48</b>						
<b>Prime Consultant: Ribway Engineering Group</b>		<b>Ordinance #: 1659-2017</b>					<b>Contract Duration: 35 weeks + Record Drawings</b>	
<b><u>Contractor and Subcontractor CCCN, Scope, and Funding Summary</u></b>								
	<b>Name / Address</b>	<b>Prime or Sub</b>	<b>Contact Information</b>	<b>C.C.# / Expires</b>	<b>DAX Vendor #</b>	<b>Firm Type</b>	<b>Contract or Mod Scope</b>	<b>Contract or Mod Amount &amp; %</b>
1	<b>Ribway Engineering Group, Inc.</b>	PRIME	Andrew Eribo, PE				Project management, planning & scheduling, design engineering	\$ 163,743.47
	300 East Broad Street, Suite 500		(614) 221-6009	31-1406579	5279	MBR		64.1%
	Columbus, Ohio 43215		<a href="mailto:aeribo@ribwaygroup.com">aeribo@ribwaygroup.com</a>	5/12/18				
2	<b>Stantec Consulting Services, Inc.</b>	SUB	Mark Hudak				Surveying Services	\$ 58,281.30
	1500 Lake Shore Drive, Ste. 100		(614) 221-4500	11-2167170	0462	MAJ		22.8%
	Columbus, Ohio 43204		<a href="mailto:mark.hudak@stantec.com">mark.hudak@stantec.com</a>	9/10/17				
4	<b>Contingency</b>							\$ 33,303.71
								13.0%
			Approved:				<b>TOTAL CONTRACT AMOUNT:</b>	<b>\$ 255,328.48</b>
DPU Fiscal Revised 8/9/2016			Date:				Total Percentage	100.0%