
ORD# 1802-2017 SUBCONTRACTOR WORK IDENTIFICATION

Dept. of Public Utilities Date: 6/28/17

Division:   Water

City Project Manager:  Miriam Siegfried Contract Amt:

PM Phone #: (614) 645-7100 $668,000.00

Ordinance #: 1802-2017 Contract Duration: 9 months 

1 CH2M HILL ENGINEERS, INC Mark Pochodylo, P.E. 32-0100027 6247 Laboratory evaluation & $568,000.00

Two Easton Oval Prime  Phone: 614-888-3100 11/10/18 MAJ basis of design 85.0%

Suite 500 Fax:  614-888-0043

Columbus, OH 43219 mark.pochodylo@ch2m.com

2 Advanced Engineering Consultants, Inc. Jack Lee, P.E. 31-1612308 5665 HVAC and Plumbing $59,000.00

1310 Dublin Road Sub Phone:  614-486-4778, ext 304 6/8/18 FBE 8.8%

Columbus, OH 43215 jackl@aecmep.com 7/31/2018

3 HKI Associates, Inc. Leon Humphries, AIA 31-1305016 5009 Architecture $16,000.00

2929 N. High Street Sub Phone:614-784-2929 3/24/19 MBE 2.4%

Columbus, OH 43202 FAX:  614-784-2363 10/31/18

leon@hkiassoc.com

4 Prime AE Group, Inc. Sutha Vallipuram, P.E. 26-0545656 2102 Structural $25,000.00

8415 Pulsar Place Sub Phone:  614-839-0250 10/30/17 ASN 3.7%

Suite 300 Fax:  614-839-0251 2/28/18

Columbus, OH 43240 vsutha@primeeng.com

TOTAL CONTRACT 

AMOUNT: $668,000.00

DPU Fiscal Revised 8/9/2016 Total Percentage 100.0%

Approved:

Date:

Project Number: 690554-100000  CT No. 2135

Project Name:  Laboratory Upgrades Project

Prime Consultant: CH2M Hill Engineers, Inc.

Contractor and Subcontractor CCCN, Scope, and Funding Summary
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