
ORD #2914-2017, DIVISION OF WATER

Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion Materials Labor Extension Materials Labor Extension

1 254

Pavement Planing, Asphalt 

Concrete 13,130 SY 3 32,825 3.50 0.00 45,955.00 0.00 5.40 70,902.00

2 259

Driveway Pavement Repl., Type 

IIIA 11 CY 325 3,575 750.00 0.00 8,250.00 79.00 500.00 6,369.00

3 259

Driveway Pavement Repl., Type 

IIIB 10 CY 475 4,750 150.00 210.00 3,600.00 36.00 600.00 6,360.00

4 259

Driveway Pavement Repl., Type 

IIIC 5 CY 250 1,250 40.00 5.00 225.00 9.00 70.00 395.00

5 407 Tack Coat 1,970 GAL 2 4,630 3.25 0.00 6,402.50 1.60 2.00 7,092.00

6 448

Asphalt Concrete Surface Course 

(Medium Traffic), PG64-22 214 CY 170 36,380 256.00 0.00 54,784.00 60.00 200.00 55,640.00

7 448

Asphalt Concrete Surface Course 

(Heavy Traffic), PG64-22 335 CY 180 60,300 268.00 0.00 89,780.00 58.00 200.00 86,430.00

8 608 Concrete Walk (4") 8,241 SF 10 82,410 3.00 5.00 65,928.00 1.15 8.00 75,405.15

9 608 Curb Ramps 7 EA 700 4,900 500.00 1,500.00 14,000.00 45.00 400.00 3,115.00

10 608 Detectable Warning Type E 7 EA 300 2,100 500.00 0.00 3,500.00 61.00 300.00 2,527.00

11 614 Maintaining Traffic 1 LS 120,000 120,000 72,500.00 155,500.00 228,000.00 0.00 82,017.00 82,017.00

12 615 Temp. Pavement 4,451 SY 3 11,795 0.10 0.00 445.10 0.10 1.00 4,896.10

13 632 Detector Loop 1 EA 1,000 1,000 6,500.00 0.00 6,500.00 112.00 3,000.00 3,112.00

14 659 Seeding & Mulching 2,058 SY 3 5,865 0.50 1.50 4,116.00 0.85 4.00 9,981.30

15 801*

Concrete Blocking Class C, Incr. or 

Decr. 100 CY 61 6,050 150.00 0.00 15,000.00 49.00 100.00 14,900.00

16 801* Ductile Iron Fittings, Incr. or Decr. 1,500 LBS 2 2,400 3.25 0.75 6,000.00 0.75 5.00 8,625.00

17 801 6" Water Pipe & Fittings 583 LF 92 53,636 70.50 42.50 65,879.00 87.00 100.00 109,021.00

18 801 8" Water Pipe & Fittings 5,437 LF 107 581,759 76.25 41.75 641,566.00 52.00 50.00 554,574.00

19 801 12" Water Pipe & Fittings 7,040 LF 120 844,800 89.75 42.25 929,280.00 32.00 100.00 929,280.00

20 801 16" Water Pipe & Fittings 22 LF 155 3,410 110.00 65.00 3,850.00 108.00 1,000.00 24,376.00

Engineer's Estimate Fields Excavating, Inc. (not local) Danbert, Inc. (not local)

CONTRACT NO. 2045, C.I.P. NO. 690236-100068

BID TABULATION, OPENED 10/18/17

SILVER DRIVE AREA WATER LINE IMPROVEMENTS (WSRLA LOAN)
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Engineer's Estimate Fields Excavating, Inc. (not local) Danbert, Inc. (not local)

21 802 6" Valve & Appurtenances 50 EA 860 43,000 1,240.00 60.00 65,000.00 482.00 1,000.00 74,100.00

22 802 8" Valve & Appurtenances 20 EA 1,280 25,600 1,565.00 60.00 32,500.00 782.00 1,000.00 35,640.00

23 802 12" Valve & Appurtenances 17 EA 2,195 37,315 2,475.00 125.00 44,200.00 981.00 2,000.00 50,677.00

24 805 3/4" Water Svc. Tap, Xfr'd (Long) 199 EA 1,400 278,600 625.00 775.00 278,600.00 653.00 1,000.00 328,947.00

25 805 3/4" Water Svc. Tap, Xfr'd (Short) 181 EA 1,000 181,000 525.00 675.00 217,200.00 198.00 1,000.00 216,838.00

26 805 1" Water Svc. Tap, Xfr'd (Short) 3 EA 1,230 3,690 625.00 775.00 4,200.00 292.00 1,000.00 3,876.00

27 805 1 1/2" Water Svc. Tap, Xfr'd (Short) 2 EA 2,000 4,000 1,250.00 1,000.00 4,500.00 895.00 1,000.00 3,790.00

28 805 2" Water Svc. Tap, Xfr'd (Short) 4 EA 2,250 9,000 1,625.00 1,125.00 11,000.00 717.00 2,000.00 10,868.00

29 805 6" Water Svc. Tap, Xfr'd 3 EA 5,000 15,000 3,750.00 2,750.00 19,500.00 867.00 5,000.00 17,601.00

30 805 8" Water Svc. Tap, Xfr'd 4 EA 6,000 24,000 4,000.00 3,000.00 28,000.00 724.00 5,000.00 22,896.00

31 805* Curb Box 389 EA 35 13,615 75.00 0.00 29,175.00 44.00 50.00 36,566.00

32 805* C.I. Ferrule Valve Box & Cover 10 EA 50 500 100.00 0.00 1,000.00 43.00 40.00 830.00

33 808 Cut & Plug (Cap) 12" Water Line 2 EA 2,000 4,000 1,500.00 1,500.00 6,000.00 959.00 1,000.00 3,918.00

34 809 Fire Hydrant 49 EA 2,500 122,500 2,835.00 565.00 166,600.00 1,077.00 1,000.00 101,773.00

35 810* 6 Inch Hydrant Extension 8 EA 250 2,000 317.50 82.50 3,200.00 73.00 400.00 3,784.00

36 810* 12 Inch Hydrant Extension 12 EA 290 3,480 370.00 55.00 5,100.00 120.00 400.00 6,240.00

37 810* 18 Inch Hydrant Extension 4 EA 335 1,340 420.00 55.00 1,900.00 165.00 400.00 2,260.00

38 810* 24 Inch Hydrant Extension 10 EA 385 3,850 475.00 55.00 5,300.00 113.00 500.00 6,130.00

39 811*

Incr. or Decr. in Excavation & 

Backfill 407 CY 15 6,105 30.00 5.00 14,245.00 29.00 25.00 21,978.00

40 815 Crushed Stone or Gravel 25 CY 30 750 35.00 5.00 1,000.00 52.00 50.00 2,550.00

41 816 Svc. 1 EA 1,220 1,220 100.00 400.00 500.00 40.00 900.00 940.00

42 816 1 1/2" Water Main Abandoned 2 EA 1,200 2,400 100.00 400.00 1,000.00 51.00 900.00 1,902.00

43 816 2" Water Main Abandoned 4 EA 1,240 4,960 125.00 400.00 2,100.00 42.00 900.00 3,768.00

44 Special 2" Curb Stop 1 EA 630 630 500.00 200.00 700.00 48.00 500.00 548.00

45 Special 1" Copper Tubing & Fittings 5 LF 40 200 25.00 50.00 375.00 96.00 400.00 2,480.00

46 Special 2" Copper Tubing & Fittings 55 LF 45 2,475 50.00 50.00 5,500.00 37.00 100.00 7,535.00

47 Special

Temp. Water Main & Svc. 

Connections 1 EA 2,500 2,500 4,250.00 2,250.00 6,500.00 9,000.00 9,853.00 18,853.00

48 Special Temp. Seeding & Mulching 2,058 SY 1 2,058 0.75 1.25 4,116.00 0.30 0.30 1,234.80
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Engineer's Estimate Fields Excavating, Inc. (not local) Danbert, Inc. (not local)

49 Special Temp. Sediment & Erosion Ctrls. 1 LS 12,000 12,000 7,500.00 2,500.00 10,000.00 6,000.00 6,225.00 12,225.00

50 Special Permanent Pavement 1,115 CY 215 239,725 206.00 70.00 307,740.00 48.00 200.00 276,520.00

51 Special Heat Welding 390 SY 58 22,620 100.00 0.00 39,000.00 30.00 35.00 25,350.00

52 Special Survey Coordinates 1 LS 12,600 12,600 10,000.00 0.00 10,000.00 3,000.00 254.00 3,254.00

53 Special

12" Ductile Iron Pipe & Fittings, 

Horizontal Directional Drilling 

(HDD) 3,688 LF 130 479,440 97.50 12.50 405,680.00 78.00 100.00 656,464.00

54 Special Project Identification Signs 12 EA 545 6,540 312.50 337.50 7,800.00 22.00 900.00 11,064.00

55 Special

Bicycle Detector Pavement 

Markings 1 EA 750 750 500.00 500.00 1,000.00 106.00 100.00 206.00

56 Special Add'l HDD Access Pit 3 EA 1,000 3,000 500.00 1,500.00 6,000.00 3,000.00 4,774.00 23,322.00

SUBTOTAL:

57 Special Contingency (15%):

GRAND TOTAL:

WBE:  K. Davis, Inc.  - 1.4% WBE: JN Graham Trucking

DBE:  J & J General Maintenance - 1.6% DBE:  Bakarr Enterprises

3,939,291.60

590,893.74

4,051,945.35

607,791.80

3,436,298

515,445

$3,951,743

Notarized Statement of HDD experience included?

Applicable Loan Forms Included? (B10, 11, 12.2, 

12.3, 13)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

% DIFFERENCE WITHIN LOWEST BIDDER

Contract Compliance No.

$4,530,185.34 $4,659,737.15

17.9%

31-1029004 (7/6/18, MAJ, 4618)

2.9%

only stated 

hourly rate

 B12.2: did not state $ amount, just hourly 

rate; missing B12.3.

14.6%

n/a

31-1451322 (exp. 9/6/18, MAJ, 5416)

Yes; Fields will do work.

Yes; K. Fields (WBE); J & J Mechanical 

(DBE).

No documentation but listed Precise Boring.
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ORD #2914-2017, DIVISION OF WATER

Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

1 254

Pavement Planing, Asphalt 

Concrete 13,130 SY 3 32,825

2 259

Driveway Pavement Repl., Type 

IIIA 11 CY 325 3,575

3 259

Driveway Pavement Repl., Type 

IIIB 10 CY 475 4,750

4 259

Driveway Pavement Repl., Type 

IIIC 5 CY 250 1,250

5 407 Tack Coat 1,970 GAL 2 4,630

6 448

Asphalt Concrete Surface Course 

(Medium Traffic), PG64-22 214 CY 170 36,380

7 448

Asphalt Concrete Surface Course 

(Heavy Traffic), PG64-22 335 CY 180 60,300

8 608 Concrete Walk (4") 8,241 SF 10 82,410

9 608 Curb Ramps 7 EA 700 4,900

10 608 Detectable Warning Type E 7 EA 300 2,100

11 614 Maintaining Traffic 1 LS 120,000 120,000

12 615 Temp. Pavement 4,451 SY 3 11,795

13 632 Detector Loop 1 EA 1,000 1,000

14 659 Seeding & Mulching 2,058 SY 3 5,865

15 801*

Concrete Blocking Class C, Incr. or 

Decr. 100 CY 61 6,050

16 801* Ductile Iron Fittings, Incr. or Decr. 1,500 LBS 2 2,400

17 801 6" Water Pipe & Fittings 583 LF 92 53,636

18 801 8" Water Pipe & Fittings 5,437 LF 107 581,759

19 801 12" Water Pipe & Fittings 7,040 LF 120 844,800

20 801 16" Water Pipe & Fittings 22 LF 155 3,410

Engineer's Estimate

CONTRACT NO. 2045, C.I.P. NO. 690236-100068

BID TABULATION, OPENED 10/18/17

SILVER DRIVE AREA WATER LINE IMPROVEMENTS (WSRLA LOAN)

Materials Labor Extension Materials Labor Extension

0.00 2.30 30,199.00 0.00 3.00 39,390.00

268.00 100.00 4,048.00 300.00 300.00 6,600.00

300.00 300.00 6,000.00 325.00 325.00 6,500.00

50.00 50.00 500.00 87.50 87.50 875.00

1.25 1.00 4,432.50 1.25 1.25 4,925.00

175.00 65.00 51,360.00 100.00 100.00 42,800.00

190.00 65.00 85,425.00 105.00 105.00 70,350.00

4.50 4.50 74,169.00 3.00 3.00 49,446.00

500.00 500.00 7,000.00 1,000.00 1,000.00 14,000.00

200.00 150.00 2,450.00 105.00 105.00 1,470.00

50,000.00 343,000.00 393,000.00 50,000.00 450,000.00 500,000.00

6.00 6.00 53,412.00 1.50 1.50 13,353.00

1,000.00 1,000.00 2,000.00 1,750.00 1,750.00 3,500.00

2.00 2.00 8,232.00 1.25 1.25 5,145.00

40.00 40.00 8,000.00 55.00 55.00 11,000.00

1.50 1.50 4,500.00 1.62 1.63 4,875.00

56.00 65.00 70,543.00 63.75 63.75 74,332.50

70.00 65.00 733,995.00 55.50 55.50 603,507.00

73.00 70.00 1,006,720.00 58.50 58.50 823,680.00

570.00 450.00 22,440.00 325.00 325.00 14,300.00

Darby Creek Excavating (not local) Shelly & Sands, Inc. (local)
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

21 802 6" Valve & Appurtenances 50 EA 860 43,000

22 802 8" Valve & Appurtenances 20 EA 1,280 25,600

23 802 12" Valve & Appurtenances 17 EA 2,195 37,315

24 805 3/4" Water Svc. Tap, Xfr'd (Long) 199 EA 1,400 278,600

25 805 3/4" Water Svc. Tap, Xfr'd (Short) 181 EA 1,000 181,000

26 805 1" Water Svc. Tap, Xfr'd (Short) 3 EA 1,230 3,690

27 805 1 1/2" Water Svc. Tap, Xfr'd (Short) 2 EA 2,000 4,000

28 805 2" Water Svc. Tap, Xfr'd (Short) 4 EA 2,250 9,000

29 805 6" Water Svc. Tap, Xfr'd 3 EA 5,000 15,000

30 805 8" Water Svc. Tap, Xfr'd 4 EA 6,000 24,000

31 805* Curb Box 389 EA 35 13,615

32 805* C.I. Ferrule Valve Box & Cover 10 EA 50 500

33 808 Cut & Plug (Cap) 12" Water Line 2 EA 2,000 4,000

34 809 Fire Hydrant 49 EA 2,500 122,500

35 810* 6 Inch Hydrant Extension 8 EA 250 2,000

36 810* 12 Inch Hydrant Extension 12 EA 290 3,480

37 810* 18 Inch Hydrant Extension 4 EA 335 1,340

38 810* 24 Inch Hydrant Extension 10 EA 385 3,850

39 811*

Incr. or Decr. in Excavation & 

Backfill 407 CY 15 6,105

40 815 Crushed Stone or Gravel 25 CY 30 750

41 816 Svc. 1 EA 1,220 1,220

42 816 1 1/2" Water Main Abandoned 2 EA 1,200 2,400

43 816 2" Water Main Abandoned 4 EA 1,240 4,960

44 Special 2" Curb Stop 1 EA 630 630

45 Special 1" Copper Tubing & Fittings 5 LF 40 200

46 Special 2" Copper Tubing & Fittings 55 LF 45 2,475

47 Special

Temp. Water Main & Svc. 

Connections 1 EA 2,500 2,500

48 Special Temp. Seeding & Mulching 2,058 SY 1 2,058

Darby Creek Excavating (not local) Shelly & Sands, Inc. (local)

950.00 200.00 57,500.00 575.00 575.00 57,500.00

1,280.00 200.00 29,600.00 725.00 725.00 29,000.00

2,150.00 350.00 42,500.00 1,100.00 1,100.00 37,400.00

350.00 1,000.00 268,650.00 1,100.00 1,100.00 437,800.00

300.00 400.00 126,700.00 900.00 900.00 325,800.00

400.00 600.00 3,000.00 1,100.00 1,100.00 6,600.00

700.00 800.00 3,000.00 1,450.00 1,450.00 5,800.00

1,860.00 1,080.00 11,760.00 1,700.00 1,700.00 13,600.00

6,000.00 4,000.00 30,000.00 3,250.00 3,250.00 19,500.00

7,000.00 4,000.00 44,000.00 3,000.00 3,000.00 24,000.00

75.00 5.00 31,120.00 28.50 28.50 22,173.00

60.00 5.00 650.00 30.00 30.00 600.00

3,000.00 3,000.00 12,000.00 925.00 925.00 3,700.00

1,400.00 600.00 98,000.00 1,350.00 1,350.00 132,300.00

350.00 50.00 3,200.00 312.50 312.50 5,000.00

375.00 50.00 5,100.00 337.50 337.50 8,100.00

425.00 50.00 1,900.00 345.00 345.00 2,760.00

500.00 50.00 5,500.00 357.50 357.50 7,150.00

0.00 10.00 4,070.00 15.00 15.00 12,210.00

40.00 20.00 1,500.00 32.50 32.50 1,625.00

500.00 1,000.00 1,500.00 400.00 400.00 800.00

500.00 2,000.00 5,000.00 410.00 410.00 1,640.00

700.00 2,800.00 14,000.00 415.00 415.00 3,320.00

400.00 200.00 600.00 225.00 225.00 450.00

20.00 15.00 175.00 135.00 135.00 1,350.00

40.00 20.00 3,300.00 8.25 8.25 907.50

0.00 50,000.00 50,000.00 5,750.00 5,750.00 11,500.00

0.50 0.50 2,058.00 0.50 0.50 2,058.00
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

49 Special Temp. Sediment & Erosion Ctrls. 1 LS 12,000 12,000

50 Special Permanent Pavement 1,115 CY 215 239,725

51 Special Heat Welding 390 SY 58 22,620

52 Special Survey Coordinates 1 LS 12,600 12,600

53 Special

12" Ductile Iron Pipe & Fittings, 

Horizontal Directional Drilling 

(HDD) 3,688 LF 130 479,440

54 Special Project Identification Signs 12 EA 545 6,540

55 Special

Bicycle Detector Pavement 

Markings 1 EA 750 750

56 Special Add'l HDD Access Pit 3 EA 1,000 3,000

SUBTOTAL:

57 Special Contingency (15%):

GRAND TOTAL:

3,436,298

515,445

$3,951,743

Notarized Statement of HDD experience included?

Applicable Loan Forms Included? (B10, 11, 12.2, 

12.3, 13)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

% DIFFERENCE WITHIN LOWEST BIDDER

Contract Compliance No.

Darby Creek Excavating (not local) Shelly & Sands, Inc. (local)

5,000.00 5,000.00 10,000.00 9,500.00 9,500.00 19,000.00

180.00 60.00 267,600.00 115.00 115.00 256,450.00

2.00 8.00 3,900.00 30.00 30.00 23,400.00

0.00 10,000.00 10,000.00 1,000.00 29,440.00 30,440.00

65.00 55.00 442,560.00 65.00 65.00 479,440.00

600.00 200.00 9,600.00 275.00 275.00 6,600.00

400.00 100.00 500.00 250.00 250.00 500.00

2,000.00 1,500.00 10,500.00 1,500.00 1,500.00 9,000.00

WBE:  no vendor listed WBE:  M.S. Trucking - 1.1%

DBE:  Bakarr Enterprises  - 1.5% DBE:  Lionel Construction   - 1.4%

4,289,522.00

643,428.30

$4,932,950.30$4,806,388.78

31-4351261 (exp. 12/23/17, MAJ, 6043)

6.1% 8.9%

31-1345111 (2/19/18, MAJ, 5129)

No; did not submit B12.2/12.3 for WBE 

firm. No Good Faith Effort statement.

21.6%

No documentation but listed Precise 

Boring.

4,179,468.50

626,920.28

No documentation but listed Precise Boring.

Yes; M.S. Trucking (WBE); Lionel 

Construction (DBE).

24.8%
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ORD #2914-2017, DIVISION OF WATER

Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

1 254

Pavement Planing, Asphalt 

Concrete 13,130 SY 3 32,825

2 259

Driveway Pavement Repl., Type 

IIIA 11 CY 325 3,575

3 259

Driveway Pavement Repl., Type 

IIIB 10 CY 475 4,750

4 259

Driveway Pavement Repl., Type 

IIIC 5 CY 250 1,250

5 407 Tack Coat 1,970 GAL 2 4,630

6 448

Asphalt Concrete Surface Course 

(Medium Traffic), PG64-22 214 CY 170 36,380

7 448

Asphalt Concrete Surface Course 

(Heavy Traffic), PG64-22 335 CY 180 60,300

8 608 Concrete Walk (4") 8,241 SF 10 82,410

9 608 Curb Ramps 7 EA 700 4,900

10 608 Detectable Warning Type E 7 EA 300 2,100

11 614 Maintaining Traffic 1 LS 120,000 120,000

12 615 Temp. Pavement 4,451 SY 3 11,795

13 632 Detector Loop 1 EA 1,000 1,000

14 659 Seeding & Mulching 2,058 SY 3 5,865

15 801*

Concrete Blocking Class C, Incr. or 

Decr. 100 CY 61 6,050

16 801* Ductile Iron Fittings, Incr. or Decr. 1,500 LBS 2 2,400

17 801 6" Water Pipe & Fittings 583 LF 92 53,636

18 801 8" Water Pipe & Fittings 5,437 LF 107 581,759

19 801 12" Water Pipe & Fittings 7,040 LF 120 844,800

20 801 16" Water Pipe & Fittings 22 LF 155 3,410

Engineer's Estimate

CONTRACT NO. 2045, C.I.P. NO. 690236-100068

BID TABULATION, OPENED 10/18/17

SILVER DRIVE AREA WATER LINE IMPROVEMENTS (WSRLA LOAN)

Materials Labor Extension Materials Labor Extension

0.20 4.85 66,306.50 1.50 1.00 32,825.00

130.00 277.00 4,477.00 240.00 160.00 4,400.00

200.00 200.00 4,000.00 360.00 240.00 6,000.00

100.00 100.00 1,000.00 18.00 12.00 150.00

2.50 1.00 6,895.00 3.00 2.00 9,850.00

130.00 110.00 51,360.00 126.00 84.00 44,940.00

130.00 110.00 80,400.00 123.00 82.00 68,675.00

3.50 4.00 61,807.50 7.00 5.00 98,892.00

250.00 250.00 3,500.00 420.00 280.00 4,900.00

400.00 100.00 3,500.00 210.00 140.00 2,450.00

0.00 275,000.00 275,000.00 39,000.00 26,000.00 65,000.00

0.25 0.25 2,225.50 10.00 6.00 71,216.00

3,500.00 3,500.00 7,000.00 2,100.00 1,400.00 3,500.00

4.00 4.00 16,464.00 2.00 2.00 8,232.00

100.00 100.00 20,000.00 60.00 40.00 10,000.00

2.65 2.00 6,975.00 1.00 1.00 3,000.00

65.00 62.00 74,041.00 101.00 68.00 98,527.00

54.00 44.00 532,826.00 54.00 36.00 489,330.00

60.00 48.00 760,320.00 76.00 50.00 887,040.00

600.00 300.00 19,800.00 1,800.00 1,200.00 66,000.00

Elite Excavating Co. of Ohio (not local)Beheler Excavating Inc. (not local)

NON-RESPONSIVE
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

21 802 6" Valve & Appurtenances 50 EA 860 43,000

22 802 8" Valve & Appurtenances 20 EA 1,280 25,600

23 802 12" Valve & Appurtenances 17 EA 2,195 37,315

24 805 3/4" Water Svc. Tap, Xfr'd (Long) 199 EA 1,400 278,600

25 805 3/4" Water Svc. Tap, Xfr'd (Short) 181 EA 1,000 181,000

26 805 1" Water Svc. Tap, Xfr'd (Short) 3 EA 1,230 3,690

27 805 1 1/2" Water Svc. Tap, Xfr'd (Short) 2 EA 2,000 4,000

28 805 2" Water Svc. Tap, Xfr'd (Short) 4 EA 2,250 9,000

29 805 6" Water Svc. Tap, Xfr'd 3 EA 5,000 15,000

30 805 8" Water Svc. Tap, Xfr'd 4 EA 6,000 24,000

31 805* Curb Box 389 EA 35 13,615

32 805* C.I. Ferrule Valve Box & Cover 10 EA 50 500

33 808 Cut & Plug (Cap) 12" Water Line 2 EA 2,000 4,000

34 809 Fire Hydrant 49 EA 2,500 122,500

35 810* 6 Inch Hydrant Extension 8 EA 250 2,000

36 810* 12 Inch Hydrant Extension 12 EA 290 3,480

37 810* 18 Inch Hydrant Extension 4 EA 335 1,340

38 810* 24 Inch Hydrant Extension 10 EA 385 3,850

39 811*

Incr. or Decr. in Excavation & 

Backfill 407 CY 15 6,105

40 815 Crushed Stone or Gravel 25 CY 30 750

41 816 Svc. 1 EA 1,220 1,220

42 816 1 1/2" Water Main Abandoned 2 EA 1,200 2,400

43 816 2" Water Main Abandoned 4 EA 1,240 4,960

44 Special 2" Curb Stop 1 EA 630 630

45 Special 1" Copper Tubing & Fittings 5 LF 40 200

46 Special 2" Copper Tubing & Fittings 55 LF 45 2,475

47 Special

Temp. Water Main & Svc. 

Connections 1 EA 2,500 2,500

48 Special Temp. Seeding & Mulching 2,058 SY 1 2,058

Elite Excavating Co. of Ohio (not local)Beheler Excavating Inc. (not local)

NON-RESPONSIVE

1,120.00 550.00 83,500.00 780.00 520.00 65,000.00

1,396.00 550.00 38,920.00 960.00 640.00 32,000.00

2,130.00 750.00 48,960.00 1,860.00 1,240.00 52,700.00

300.00 1,500.00 358,200.00 1,020.00 680.00 338,300.00

300.00 1,200.00 271,500.00 810.00 540.00 244,350.00

225.00 1,000.00 3,675.00 1,140.00 760.00 5,700.00

1,000.00 1,500.00 5,000.00 1,680.00 1,120.00 5,600.00

1,200.00 1,800.00 12,000.00 1,740.00 1,160.00 11,600.00

3,500.00 4,000.00 22,500.00 4,800.00 3,200.00 24,000.00

3,500.00 4,000.00 30,000.00 5,100.00 3,400.00 34,000.00

75.00 150.00 87,525.00 300.00 200.00 194,500.00

75.00 150.00 2,250.00 300.00 200.00 5,000.00

2,000.00 3,000.00 10,000.00 1,200.00 800.00 4,000.00

1,600.00 1,250.00 139,650.00 1,440.00 960.00 117,600.00

270.00 200.00 3,760.00 240.00 160.00 3,200.00

310.00 200.00 6,120.00 270.00 180.00 5,400.00

350.00 200.00 2,200.00 300.00 200.00 2,000.00

400.00 250.00 6,500.00 330.00 220.00 5,500.00

25.00 25.00 20,350.00 6.00 4.00 4,070.00

25.00 25.00 1,250.00 30.00 20.00 1,250.00

150.00 2,000.00 2,150.00 300.00 200.00 500.00

200.00 2,000.00 4,400.00 420.00 280.00 1,400.00

250.00 2,000.00 9,000.00 420.00 280.00 2,800.00

315.00 100.00 415.00 600.00 400.00 1,000.00

100.00 10.00 550.00 120.00 80.00 1,000.00

100.00 100.00 11,000.00 60.00 40.00 5,500.00

0.00 25,000.00 25,000.00 3,000.00 2,000.00 5,000.00

5.00 5.00 20,580.00 2.00 2.00 8,232.00
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

49 Special Temp. Sediment & Erosion Ctrls. 1 LS 12,000 12,000

50 Special Permanent Pavement 1,115 CY 215 239,725

51 Special Heat Welding 390 SY 58 22,620

52 Special Survey Coordinates 1 LS 12,600 12,600

53 Special

12" Ductile Iron Pipe & Fittings, 

Horizontal Directional Drilling 

(HDD) 3,688 LF 130 479,440

54 Special Project Identification Signs 12 EA 545 6,540

55 Special

Bicycle Detector Pavement 

Markings 1 EA 750 750

56 Special Add'l HDD Access Pit 3 EA 1,000 3,000

SUBTOTAL:

57 Special Contingency (15%):

GRAND TOTAL:

3,436,298

515,445

$3,951,743

Notarized Statement of HDD experience included?

Applicable Loan Forms Included? (B10, 11, 12.2, 

12.3, 13)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

% DIFFERENCE WITHIN LOWEST BIDDER

Contract Compliance No.

Elite Excavating Co. of Ohio (not local)Beheler Excavating Inc. (not local)

NON-RESPONSIVE

0.00 35,000.00 35,000.00 1,500.00 1,000.00 2,500.00

150.00 250.00 446,000.00 186.00 124.00 345,650.00

10.00 60.00 27,300.00 63.00 42.00 40,950.00

0.00 150,000.00 150,000.00 4,800.00 3,200.00 8,000.00

52.00 64.00 427,808.00 81.00 54.00 497,880.00

200.00 200.00 4,800.00 300.00 200.00 6,000.00

100.00 100.00 200.00 111.00 74.00 185.00

0.00 20,000.00 60,000.00 300.00 200.00 1,500.00

DBE: Garcia Surveyors - 1.3%

4,058,794.00

608,819.10

4,375,960.50

656,394.08

$4,667,613.10

27.3%

$5,032,354.58

11.1%

20-1643186 (exp. 6/22/19, MAJ, 1064)

18.1%

3.0%

Vendor's Construction Prequalification 

expired 10/6/17.

1. Couldn't upload Form B7 (rec'd error 

msg.)…could not evaluate.

30-0160262 (EXPIRED, MAJ, 3956)

No documentation but listed Precise 

Boring.

No; did not submit B12.2/12.3 for WBE 

firm. No Good Faith Effort statement.
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ORD #2914-2017, DIVISION OF WATER

Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

1 254

Pavement Planing, Asphalt 

Concrete 13,130 SY 3 32,825

2 259

Driveway Pavement Repl., Type 

IIIA 11 CY 325 3,575

3 259

Driveway Pavement Repl., Type 

IIIB 10 CY 475 4,750

4 259

Driveway Pavement Repl., Type 

IIIC 5 CY 250 1,250

5 407 Tack Coat 1,970 GAL 2 4,630

6 448

Asphalt Concrete Surface Course 

(Medium Traffic), PG64-22 214 CY 170 36,380

7 448

Asphalt Concrete Surface Course 

(Heavy Traffic), PG64-22 335 CY 180 60,300

8 608 Concrete Walk (4") 8,241 SF 10 82,410

9 608 Curb Ramps 7 EA 700 4,900

10 608 Detectable Warning Type E 7 EA 300 2,100

11 614 Maintaining Traffic 1 LS 120,000 120,000

12 615 Temp. Pavement 4,451 SY 3 11,795

13 632 Detector Loop 1 EA 1,000 1,000

14 659 Seeding & Mulching 2,058 SY 3 5,865

15 801*

Concrete Blocking Class C, Incr. or 

Decr. 100 CY 61 6,050

16 801* Ductile Iron Fittings, Incr. or Decr. 1,500 LBS 2 2,400

17 801 6" Water Pipe & Fittings 583 LF 92 53,636

18 801 8" Water Pipe & Fittings 5,437 LF 107 581,759

19 801 12" Water Pipe & Fittings 7,040 LF 120 844,800

20 801 16" Water Pipe & Fittings 22 LF 155 3,410

Engineer's Estimate

CONTRACT NO. 2045, C.I.P. NO. 690236-100068

BID TABULATION, OPENED 10/18/17

SILVER DRIVE AREA WATER LINE IMPROVEMENTS (WSRLA LOAN)

Materials Labor Extension

0.00 3.00 39,390.00

500.00 620.00 12,320.00

600.00 760.00 13,600.00

20.00 153.00 865.00

3.50 0.70 8,274.00

140.00 55.00 41,730.00

140.00 52.00 64,320.00

7.00 3.50 86,530.50

300.00 141.00 3,087.00

300.00 75.00 2,625.00

50,000.00 200,000.00 250,000.00

0.30 0.10 1,780.40

1,500.00 880.00 2,380.00

2.00 20.50 46,305.00

40.00 10.00 5,000.00

1.00 0.00 1,500.00

60.00 72.00 76,956.00

70.00 63.00 723,121.00

80.00 71.00 1,063,040.00

200.00 400.00 13,200.00

Park Enterprise Constr. (not local)

NON-RESPONSIVE
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

21 802 6" Valve & Appurtenances 50 EA 860 43,000

22 802 8" Valve & Appurtenances 20 EA 1,280 25,600

23 802 12" Valve & Appurtenances 17 EA 2,195 37,315

24 805 3/4" Water Svc. Tap, Xfr'd (Long) 199 EA 1,400 278,600

25 805 3/4" Water Svc. Tap, Xfr'd (Short) 181 EA 1,000 181,000

26 805 1" Water Svc. Tap, Xfr'd (Short) 3 EA 1,230 3,690

27 805 1 1/2" Water Svc. Tap, Xfr'd (Short) 2 EA 2,000 4,000

28 805 2" Water Svc. Tap, Xfr'd (Short) 4 EA 2,250 9,000

29 805 6" Water Svc. Tap, Xfr'd 3 EA 5,000 15,000

30 805 8" Water Svc. Tap, Xfr'd 4 EA 6,000 24,000

31 805* Curb Box 389 EA 35 13,615

32 805* C.I. Ferrule Valve Box & Cover 10 EA 50 500

33 808 Cut & Plug (Cap) 12" Water Line 2 EA 2,000 4,000

34 809 Fire Hydrant 49 EA 2,500 122,500

35 810* 6 Inch Hydrant Extension 8 EA 250 2,000

36 810* 12 Inch Hydrant Extension 12 EA 290 3,480

37 810* 18 Inch Hydrant Extension 4 EA 335 1,340

38 810* 24 Inch Hydrant Extension 10 EA 385 3,850

39 811*

Incr. or Decr. in Excavation & 

Backfill 407 CY 15 6,105

40 815 Crushed Stone or Gravel 25 CY 30 750

41 816 Svc. 1 EA 1,220 1,220

42 816 1 1/2" Water Main Abandoned 2 EA 1,200 2,400

43 816 2" Water Main Abandoned 4 EA 1,240 4,960

44 Special 2" Curb Stop 1 EA 630 630

45 Special 1" Copper Tubing & Fittings 5 LF 40 200

46 Special 2" Copper Tubing & Fittings 55 LF 45 2,475

47 Special

Temp. Water Main & Svc. 

Connections 1 EA 2,500 2,500

48 Special Temp. Seeding & Mulching 2,058 SY 1 2,058

Park Enterprise Constr. (not local)

NON-RESPONSIVE

1,000.00 290.00 64,500.00

1,300.00 360.00 33,200.00

2,100.00 490.00 44,030.00

300.00 1,750.00 407,950.00

310.00 1,430.00 314,940.00

400.00 1,570.00 5,910.00

740.00 1,550.00 4,580.00

840.00 1,660.00 10,000.00

650.00 1,130.00 5,340.00

750.00 1,100.00 7,400.00

60.00 6.00 25,674.00

204.00 40.00 2,440.00

200.00 770.00 1,940.00

1,700.00 700.00 117,600.00

240.00 360.00 4,800.00

285.00 365.00 7,800.00

300.00 370.00 2,680.00

350.00 360.00 7,100.00

35.00 23.00 23,606.00

30.00 178.00 5,200.00

5.00 181.00 186.00

10.00 187.00 394.00

20.00 168.00 752.00

300.00 45.00 345.00

220.00 350.00 2,850.00

75.00 61.00 7,480.00

2,500.00 4,850.00 7,350.00

0.20 0.30 1,029.00
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Ref. 

No. Item No. Description Qty Units Unit Cost Extenstion

Engineer's Estimate

49 Special Temp. Sediment & Erosion Ctrls. 1 LS 12,000 12,000

50 Special Permanent Pavement 1,115 CY 215 239,725

51 Special Heat Welding 390 SY 58 22,620

52 Special Survey Coordinates 1 LS 12,600 12,600

53 Special

12" Ductile Iron Pipe & Fittings, 

Horizontal Directional Drilling 

(HDD) 3,688 LF 130 479,440

54 Special Project Identification Signs 12 EA 545 6,540

55 Special

Bicycle Detector Pavement 

Markings 1 EA 750 750

56 Special Add'l HDD Access Pit 3 EA 1,000 3,000

SUBTOTAL:

57 Special Contingency (15%):

GRAND TOTAL:

3,436,298

515,445

$3,951,743

Notarized Statement of HDD experience included?

Applicable Loan Forms Included? (B10, 11, 12.2, 

12.3, 13)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

% DIFFERENCE WITHIN LOWEST BIDDER

Contract Compliance No.

Park Enterprise Constr. (not local)

NON-RESPONSIVE

1,500.00 3,820.00 5,320.00

185.00 53.00 265,370.00

0.00 70.00 27,300.00

0.00 9,300.00 9,300.00

45.00 57.00 376,176.00

500.00 450.00 11,400.00

150.00 1,640.00 1,790.00

1,000.00 1,480.00 7,440.00

Vendor (no subs) does not have Water / 

Sewer Tappers license w/City.

8.6%

Using Rath Builders as both MBE and 

WBE (separate amounts).

34-1760215 (3/29/18, MAJ, 6840)

no

4,277,195.90

641,579.39

$4,918,775.29

24.5%
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