
ORD #0195-2018

Dept. of Public Utilities Date: 1/9/18

Project Number:  690278-100005 Division:  Water  

City Project Manager:  Mark Eppich, PE Contract Amt ($):

PM Phone #:  (614) 645-3769 $556,700.00

Ordinance #: 0195-2018 Contract Duration: 12 mths 

Name/ Prime Contact CCCN/ DAX Firm Contract or Mod Scope Contract or Mod $

Address Sub Information Expires Vendor # Type Amount and %

1 Ribway Engineering Group, Inc Prime Andrew Eribo, PE 31-1406579 5279 MBE Inspection & Engineering $385,447.00

300 East Broad Street, Ste 500 614 221-6009 5/12/18 69.2%

Columbus, Ohio 43215 aeribo@ribwaygroup.com

2 Burgess & Niple, Inc. Sub Robbie Camerua, PE 31-0885550 4425 MAJ Inspection & Engineering $89,158.00

5085 Reed Road 614 459-2050 2/4/18 16.0%

Columbus, Ohio 43220 rcameruca@burnip.com

3 DLZ Corporation Sub Tanya Arsh, PE 31-1268980 4939 MBE Survey & Testing $31,493.00

6121 Huntley Road 614 888-0040 1/13/19 5.7%

Columbus, Ohio 43229 tarsh@dlz.com

4 If Authorized and Contingency $50,602.00

9.1%

TOTAL CONTRACT 

AMOUNT: $556,700.00

Version created 06/07/2016 Total Percentage 100.0%

SCHEDULE 2A-1

Approved:  N/A

Date:

SUBCONTRACTOR WORK IDENTIFICATION FORM

Project Name: Dublin Road Water Plant Misc Imp's - Basin Clarifier Rehab

Prime Contractor:  Ribway Engineering Group, Inc

Contractor and Subcontractor CCCN, Scope, and Funding Summary

mailto:aeribo@ribwaygroup.com#
mailto:rcameruca@burnip.com#
mailto:tarsh@dlz.com#

